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PIER1 ENVIRONMENTAL AREA
GLOBAL CLIMATE CHANGE GRANT SOLICITATION NO. CIEE-GCC-2003-1

DEADLINE FOR RECEIPT OF APPLICATIONS:
5:00 PM PDT, July 31, 2003

The California Energy Commission’s (Commission) PIER Environmental Area (PIER-EA)
Team is requesting proposals for research projects through its Global Climate Change (GCC)
Grant Program. This program is administered through the University of California. The goal of
this program is to complement the research activities undertaken at the University of California
at Berkeley and at San Diego (Scripps) aimed at implementing the PIER-EA Climate Change
Research Plan.  This Grant Program, together with core research activities at the aforementioned
universities, forms the basic structure of the California Climate Change Research Center.  The
overall objective of this Center is to advance our understanding of the potential impacts of a
changing climate on California, its citizens, economy, and ecology.

The PIER program is made up of six subject areas: Buildings End-Use Efficiency,
Industrial/Agricultural/Water End-Use Energy Efficiency, Renewable Energy,
Environmentally-Preferred Advanced Generation, Energy Systems Integration, and
Energy-Related Environmental Research. The stated mission of the PIER Program is to
conduct energy research to improve quality of life by “…providing environmentally
sound, safe, reliable and affordable energy services and products…”.

In practice, the mission of the PIER-EA program is to develop cost-effective
approaches to evaluating and resolving environmental effects of energy production,
delivery, and use in California, and to explore how new electricity applications and
products can solve environmental problems. In the context of this mission, there are
three primary reasons for a major PIER-EA research effort on climate change. First,
electricity generation in (or for import into) California is a major source of greenhouse
gas (GHG) emissions. Second, there is a high likelihood that higher temperatures
attributable to climate change will increase energy consumption—and particularly
electricity consumption—in California. Third, by altering precipitation patterns across
the West, climate change is likely to affect the supply and cost of hydropower, which
represents about 20% of in-state electricity generation. Thus, it is necessary for PIER-
EA to study both how to mitigate the climate-related effects of electricity generation
and how to maintain reliable and affordable flows of electricity to California’s
households and businesses in the context of a changing regional climate

The primary objective of this solicitation is to select proposals that will best address the
four research topics described in Attachments RT1 through RT4.

                                                            
1   The Public Interest Energy Research (PIER) Program is managed by the California Energy Commission.

The purpose of the program is to provide benefits to California electric ratepayers by funding energy
research, development and demonstration (RD&D) projects that are not adequately provided for by
competitive and regulated energy markets. More information about the PIER Program can be found at
www.energy.ca.gov/pier/energy/index.html.
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Grant awards will be made competitively on the basis of a technical and programmatic
review process, found in Section 2.1 of this Grant Application Manual. A total of
$1,200,000 is expected to be available for work under this solicitation, with awards
ranging from $100,000 to $600,000.

A detailed description of the PIER-EA program and the Global Climate Change
program can be found on the Commission web site at:
www.energy.ca.gov/pier/energy/index.html.

Participation in the PIER-EA Global Climate Change Grant program is open to
individuals and the following groups: individuals, small and large businesses, non-profit
organizations, academic institutions, and local, state and federal governmental
organizations. To encourage participation in the program, the process for soliciting,
evaluating and awarding grants has been simplified and streamlined.

Persons interested in applying for a PIER-EA Global Climate Change Grant
should consult the material in this Grant Application Manual. The Grant
Application Manual contains important details on the preparation and submission of
proposals, including instructions that must be followed and forms that must be used.

Submit completed grant applications to appropriate address below.

Address for electronic submission (PREFERRED):

Email: Gccgrant@energy.state.ca.us

PIER-EA Global Climate Change Grant Program Administrator
California Institute for Energy Efficiency
University of California, Office of the President
1333 Broadway, Suite 240
Oakland, CA  94612-1918

Contact Information
Contact: John Snyder
Phone: (510) 287-3322
Fax: (510) 287-3328
Email:  Gccgrant@energy.state.ca.us

Note:  Proposals sent to the California Energy Commission will not be accepted.

Applicant Notification List

We recommend that all individuals or organizations that intend to submit a proposal to
the current solicitation register their email address with the PIER-EA Global Climate
Change Grant Program Administrator (GCC Administrator). To register, send an email
to Gccgrants@energy.state.ca.us and request your email address be added to the
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“Applicant Notification List”. Contact information will only be retained for the current
solicitation and must be renewed for each solicitation to which you intend to apply.

Global Climate Change Grant Solicitation Notification

Individuals and organizations that desire to receive an email notification of future PIER-
EA Global Climate Change Grant solicitations or all Commission funding solicitations
should go to the California Energy Commission’s web site at
www.energy.ca.gov/contracts and go to the page describing the various Mailing Lists.
Follow the instructions for registering your email address with Research and
Development Lists.

The GCC Administrator and staff welcome your comments and suggestions for
improving this manual at any time. Please contact us if you have any questions or
comments about these materials.
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OVERVIEW OF THE GRANT APPLICATION MANUAL

This manual provides the information needed to establish applicant eligibility and to complete
the application package, and describes the key program features.

Part 1 answers commonly asked questions about the program;
Part 2 contains additional information regarding program features and requirements;
Part 3 includes the application forms and instructions for applying for grant funding; and
Part 4 contains information pertinent to the Grant Agreement.

This manual may be revised periodically to address changes to the grant application process.
Applicants must use the current version of the Grant Application Manual that is posted, along
with the solicitation, on the California Energy Commission’s web site at
www.energy.ca.gov/contracts, where it is available for viewing and downloading in both PDF
and Microsoft Word 97/98 format. A paper copy of this manual is available from the GCC
Administrator upon request (see page iii for contact information).
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Part 1.  COMMONLY ASKED QUESTIONS ABOUT THE PIER-EA GLOBAL
CLIMATE CHANGE GRANT PROGRAM

Who can apply for grants?

Participation in the PIER-EA Global Climate Change Grant program is open to the following
groups:

1. Individuals:  Must be acting independently. If employed or affiliated with an
organization, applicant must have authorization from the organization to pursue project
development exclusively as an individual with no rights reserved to the organization. The
individual, not the organization, retains all intellectual property rights accrued from the
grant project. NOTE: Applicants who are employed by a college/university or affiliated
laboratory are not eligible to apply as individuals; submissions must be made through the
applicant’s home institution.

2. Small and large businesses: The PIER-EA Global Climate Change Grant Program uses
the Federal definition of small as specified in Title 13, Code of Federal Regulations, Part
121 (13 CFR § 121), Small Business Size Regulations
(http://www.sba.gov/regulations/siccodes/). Size requirement for small businesses varies
based on type of business with the average requirement being either prior year gross
receipts of less than $5 million or total employees not exceeding 500.

3. Non-profit organizations: Possess IRS tax exemption.

4. Academic institutions: Public or private post-secondary institutions.

5. Local, State and Federal governmental organizations: Local, State and Federal
governmental agencies, Federal laboratories or other Federally Funded Research and
Development Centers who are not otherwise prohibited from directly responding to a
public Request For Proposals (RFP).

Are matching funds, cost sharing, royalty payments, or grant repayments required?

Matching funds and cost sharing are strongly encouraged, but they are not required.  Applicants
will be scored on their ability to bring in matching funds and cost sharing, as well as how they
clearly identify plans for obtaining new funds to supplement the proposal. No royalty payments
or grant repayments are required.

What projects are eligible for funding?

Proposals must meet all of the following criteria to be eligible for consideration under the Grant
Program:

1. Proposal was received on time.

2. Proposal is not marked proprietary in its entirety.

3. Proposal is submitted by an eligible applicant.

4. Proposed research does not duplicate existing research.
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5. Proposal is complete, does not exceed the maximum page requirement, and is submitted
as required in Part 3 Grant Application Instructions.

6. Proposal does not request more than the maximum amount.

7. Proposed research clearly responds to the solicitation.

How much funding is available for the program and for my proposed project?

A total of $1,200,000 is expected to be available for work under this solicitation. The maximum
amount you may propose varies with the Research Topic addressed:

• Research Topic 1, Protocol for the Inter-comparison of Regional Climate Models for
California: $100,000 (one year maximum duration)

• Research Topic 2, Enhanced Climate and Hydrological Monitoring for California:
$400,000 (5-year maximum duration)

• Research Topic 3, Decision Analysis under Risk and Uncertainty for Climate Change and
Greenhouse Gas Policy in California: $100,000 (1-year maximum duration)

• Research Topic 4, Dynamic Ecosystem Modeling for California: $600,000 (3-year
maximum duration)

When can I apply and how are grant applications processed?

Applicants must submit proposals so that they reach the GCC Administrator between the time a
Solicitation Notice is posted on the program's solicitation web page and the proposal cutoff date
specified in the solicitation.   Grant applications received by the GCC Administrator before 5 PM
PDT on the cutoff date will proceed to initial screening as shown in Diagram 1, which depicts
the selection process. Electronic submissions are preferred.

How long does it take to receive funding?

It takes approximately five to seven months after the cutoff date to complete the proposal
evaluation, approval and agreement execution process. Grant agreements may be in place with
Awardees within four weeks of the Commission final approval of proposal funding if no
unexpected delays are encountered. Research may begin as soon as the grant agreement is fully
executed by the GCC Administrator.

Are the selected proposals going to be part of the California Climate Center?

Yes, the selected proposals will be part of the research activities of the California Climate
Change Center (Center).  For this reason, at least one of the principal investigators must
participate twice a year in an informal conference in California where the different researchers
will present the status of their research and exchange ideas in order to coordinate their respective
research activities, as needed.
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How many proposals can a qualified applicant submit?

Only one proposal per research topic as identified in Research Topics 1-4 for a maximum of 4
proposals.  If submitting multiple proposals, each application must be a distinct, stand alone
proposal.  In Form A – Item B - indicate the number of the research topic which applies to the
proposal.

Whom do I contact for more information?
PIER-EA Global Climate Change Grant Program Administrator
California Institute for Energy Efficiency
University of California, Office of the President
1333 Broadway, Suite 240
Oakland, CA  94612-1918
Contact: John Snyder
Phone: (510) 287-3322
Fax:(510) 287-3328
Email:  Gccgrants@energy.state.ca.us

Questions addressed to the GCC Administrator that have broad applicability to applicants will be
posted on the “Frequently Asked Questions” (FAQ) section in the California Energy
Commission’s web site at www.energy.ca.gov/contracts. Questions received up until one week
before the application deadline will be answered.  Please review the FAQ section periodically for
updates.
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Part 2. ADDITIONAL INFORMATION REGARDING PROGRAM
FEATURES AND REQUIREMENTS

2.1.  Grant Application Processing

Grant applications will be processed in the following phases (as outlined in Diagram 1):

Diagram 1: Grant Project Selection Process

2.1.1. Grant Application

Grant applications received on or before the specified cut-off date will enter the
screening/evaluation process.

2.1.2. Initial Screening

The GCC Administrator will perform an administrative pass/fail review based on the criteria
listed in Table 1 (Initial Screening Criteria) below; all criteria must be met.

Grant
Application Initial

Screening

Technical
Evaluation

Technical
Review

Committee

Commission
RD&D

Committee
Review

Commission
Final Review
and Approval

Start
Project

Application
Rejected

Debriefing (upon
request)
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Table 1: Initial Screening Criteria
CRITERIA SCORE

1. Proposal was received on time PASS/ FAIL
2. Proposal is not marked proprietary in its entirety PASS/ FAIL
3. Proposal is submitted by an eligible applicant PASS/ FAIL
4. Proposed research does not duplicate existing research PASS/ FAIL
5. Proposal is complete, does not exceed the maximum page

requirement, and is submitted as required in Part 3 Grant
Application Instructions

PASS/ FAIL

6. Proposal does not request more than the maximum amount PASS/ FAIL

7. Proposed research clearly responds to the solicitation PASS/ FAIL

Applications are placed in one of the following two categories after the initial screening:

• Satisfies all screening criteria and proceeds to Technical Evaluation and Review.

• Fails any of the criteria and application is rejected.

2.1.3. Technical Evaluation (TE)

Technical evaluators may be from academia, environmental organizations, industry, or
government. The applicant may recommend qualified technical evaluators who are independent
from the project team and are capable of conducting an unbiased evaluation with no conflict of
interest. Recommendations are advisory in nature. The GCC Administrator is responsible for the
final selection of the evaluators. The identity of the evaluators will be kept confidential.

Applications that pass the initial screening will be scored by a minimum of three technical
evaluators with recognized expertise in the proposed subject area. Technical evaluators will
score each proposal on the degree to which it meets each of the Technical Criteria summarized in
Table 2, and described in detail in Appendix 1 (Technical Evaluation Criteria).

Raw Score Proposal Response

0 Not responsive to the criterion
1-2 Response is minimal
3-4 Responds only marginally to relevant considerations under the criterion
5-6 Responds satisfactorily to most relevant considerations under the criterion
7-8 Responds satisfactorily to all relevant considerations under the criterion
9 Responds completely, accurately and convincingly to all relevant

considerations under the criterion
10 Response is complete, specific and superior, both quantitatively and

qualitatively
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Table 2: Summary of Technical Evaluation Criteria Points 0-10

1. Degree to which the research proposal accurately and completely
responds to the specific overall scope of work as described in one
of the relevant Research Topics.

Weighting Factor: 1.5
Possible Points: 15

2. Degree to which applicant clearly identifies available and
existing matching funds and/or cost sharing to supplement
Commission funds and degree to which these funds clearly
contribute to the overall robustness of the project (Budget Forms
C-1 & C-2 and Item L).

Weighting Factor: 1.0
Possible Points: 10

3. Degree to which applicant clearly identified plans for obtaining
new funds and/or cost sharing to supplement this proposal and
the degree to which these funds would clearly contribute to the
overall robustness of the project (Budget Forms C-1 & C-2  and
Item L).

Weighting Factor: 0.5
Possible Points: 5

4. Degree to which the proposed research identifies clear,
meaningful, and measurable objectives.

Weighting Factor: 1.5
Possible Points: 15

5. The Project Narrative (Section 3.4), Products and due dates
(Section 3.4 Item 3), Budget Narrative and Budget Forms
(Section 3.6 and Forms C-1 and C-2)  are reasonable,
appropriate, and demonstrate that there is a high probability of
project success.

Weighting Factor: 2.0
Possible Points: 20

6. The Principal Investigator and the Project Team are well
qualified to conduct the project (Form D).

Weighting Factor: 1.5
Possible Points: 15

7. Overall technical merit and degree to which the project is likely
to succeed.

Weighting Factor: 2.0
Possible Points: 20

Maximum Technical Evaluation Points: 100

After receiving the technical evaluations and scores, the GCC Administrator calculates the averaged
score for each proposal. The scores will be used to establish the preliminary ranked-order lists of
proposals for each research topic that will be presented to the Global Climate Change Grant Technical
Review Committee. The GCC Administrator determines the appropriate cut off line for proposals to be
considered in the next stage of review by selecting those proposals with an averaged score that meet
the minimum 51 point requirement, up to the top five proposals (maximum) per research topic. The
GCC Administrator sends the rank-ordered list of proposal scores, proposal abstracts, and other
relevant information to the Global Climate Change Grant Technical Review Committee.

2.1.4. Global Climate Change Grant Technical Review Committee
The Global Climate Change Grant Technical Review Committee (TRC) is responsible for (1)
scoring each of the proposals that make it to this stage of review - their averaged scores will
make up the preliminary scored and ranked list of projects for funding consideration by the
Commission, (2) reviewing the Global Climate Change Grant Program policies, procedures, and
documents, and (3) making recommendations for changes to the GCC Administrator. The TRC
will be composed of PIER-EA Staff and selected technical representatives from interested state
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agencies, and other research institutions.  They will help ensure that the proposals recommended
for funding are in alignment with the California Climate Change Research Center.

The TRC will score the merits of each proposal using the Technical Criteria summarized in
Table 3, and described in detail in Appendix 2 (Technical Review Committee Criteria).
Proposals will be evaluated and scored using the TRC evaluation criteria with a maximum of 50
points available. For each proposal, the GCC Administrator will calculate the averaged score of
the TRC and add the averaged score to the technical score for the final total score.  Based on the
total final scores and input from the TRC, the Program Administrator will prepare a final
recommended rank-ordered list of the proposals per research topic and make a funding
recommendation.

The TRC will also review the Global Climate Change Grant Program policies, procedures, and
documents and make recommendations for changes to the GCC Administrator.

Table 3: Summary Technical Review Committee Evaluation Criteria    Points 0-10

1. Degree to which the research proposal responds to the specific
overall scope of work as described in one of the relevant Research
Topics.

Weighting Factor: 1.5
Possible Points: 15

2. Degree to which the proposed research identifies clear,
meaningful, and measurable objectives.

Weighting Factor: 1.0
Possible Points: 10

3. The Principal Investigator and the Project Team are well qualified
to conduct the project (Form D).

Weighting Factor: 1.0
Possible Points: 10

4. Overall merit, including a consideration of the degree to which the
proposal goes beyond the basic requirements described in the
relevant Attachment and the availability of matching funds.

Weighting Factor: 1.5
Possible Points: 15

Maximum Technical  Reviewer Points: 50

2.1.5. Research, Development and Demonstration Committee (RD&D Committee)

The Global Climate Change Grant Program Manager (GCC PM) discusses the proposal selection
process, the final rank-ordered list per research topic, and the funding recommendations from the
Program Committee with the RD&D Committee. It is expected that only one proposal per
research topic will be funded. The RD&D Committee may make a funding recommendation to
the full Commission based on these recommendations and on other Commission program
considerations. The RD&D Committee may disapprove any or all of the recommendations, for
any or all of the following reasons:

• The proposal is counter to the development and implementation of a robust public
interest RD&D portfolio of projects that address California’s energy needs by
focussing on the RD&D plans covering the PIER subject areas.

• The proposal is counter to the objective of balancing risks, timeframes and public
benefits in a manner consistent with California’s energy policies.
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• The proposal is counter to the objective of creating a public interest RD&D
knowledge base and disseminating information that allows citizens, businesses,
government and other entities to make informed decisions concerning energy
technologies and services.

• The proposal is counter to the objective that the public interest RD&D program is
connected to the market.

• The proposal is counter to the energy policies of the State of California including, but
not limited to, the policies for PIER and for energy in California as expressed in the
following legislation and reports: AB 1890 (Chapter 854, September, 1996), SB 90
(Chapter 905, October, 1997), SB 1038 (Chapter 515, September, 2002), Warren-
Alquist Act (CEC Publication No. P160-98-001), Strategic Plan Report on
Implementing the RD&D Provisions of AB 1890 (P500-97-007, June 1997), 1997
California Biennial Energy Plan (P105-97-001), and the Five-Year Investment Plan,
2002 Through 2006 (P600-01-004).

Any proposal disapproved by the RD&D Committee will not affect the score of any other
proposal.  The RD&D Committee decides which ranked proposals merit forwarding to the full
Commission for funding consideration but, again, it is expected that only one proposal per
research topic will be funded. The RD&D Committee reserves the right to recommend lower
ranked proposals under each research topic, if a higher ranked proposal has been disapproved by
the RD&D Committee.

2.1.6. Commission Business Meeting

The final rank-ordered list per research topic and the recommendations from the RD&D
Committee will be considered at a regularly scheduled business meeting. The Commission, at the
Business Meeting, reserves the right to reject any or all of these recommendations and to select
any proposal from the final rank-ordered list. Any proposal rejected by the Commission will not
affect the score of any other proposal.

Proposals that receive Commission approval for funding will receive an award letter and will be
posted on the PIER-EA section of the Commission web site.

2.2. Unfunded Proposals

Following the Commission approval of project funding, those applicants whose proposals were
not funded will receive a letter from the GCC Administrator that describes the reason(s) for
rejection.

All materials submitted in response to a PIER-EA Global Climate Change Grant Program
solicitation become the property of the State of California for disposition purposes.  Except for a
file copy retained for future reference, all hard copies of the grant application will be shredded at
the end of the evaluation process.

2.3. Grant Applicant Feedback and Disputes
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An applicant may obtain a debriefing regarding an unfunded proposal in the following two ways:

1. By contacting the GCC Administrator to discuss the proposal.

2. By submitting a written (letter or email) list of questions or issues within 30 days of
receiving the status letter on the proposal in question. The GCC Administrator will
respond to written inquiries in writing (letter or email) within 30 days after the request
has been made.

2.4. Modifications

To make a project acceptable, the Commission or GCC Administrator retains the right to
negotiate minor changes to a proposal’s Project Narrative and/or budget at any time during the
evaluation, approval and agreement execution process.  Such modifications would be made to:

• Adjust the project scope to produce the information needed;
• Adjust project budget to comply with guidelines related to authorized expenses;
• Avoid duplication of work;
• Reduce administrative requirements; and/or
• Include tasks necessary for project success.

Note: budget cannot be adjusted to exceed funding limit.

2.5. Intellectual Property Rights

Deliverables and reports specified for delivery to the Commission become the property of the
Commission.  All data produced under the grant agreements are the property of the Awardee,
subject to use rights by the Commission.

Patent rights for any invention are the property of the Awardee whose employees or researchers
are inventors of such an invention, subject to the Commission’s use rights for Governmental
Purposes. See Sample Subaward, including Terms and Conditions document Exhibit A-4 for
details on Intellectual Property.

The Awardee must disclose to the GCC Administrator, on a confidential basis, all such
inventions.  The GCC Administrator will take reasonable precautions to protect the intellectual
property rights of the applicants and Awardees by requiring all personnel who handle, screen or
review proposals and deliverables containing proprietary/confidential information to sign a non-
disclosure agreement (see Appendix 3. Sample Non-Disclosure Form).
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Part 3.GRANT APPLICATION INSTRUCTIONS

3.1. Grant Application Package Checklist

The application package must be assembled in the order shown in the checklist below and as
one file. Additional instructions for filling out the forms are provided with each form. Provide all
information necessary to allow adequate review of the proposal, including all information
requested in this Manual. Do not incorporate by reference information contained in videotapes or
in other extraneous materials. The full application package submitted will be the basis for
approving or denying funds for the proposed project.

Electronic submission is preferred. However, if your institution requires hardcopy submission
of a proposal application, you may mail the original and 8 full single-sided copies including any
supporting documents. The original should be bound only with a spring clip; the other eight
copies should be bound only with a staple in the upper left corner. No covers or other types of
bindings are allowed.

For electronic submission only: Cover email must be from an institutional representative who is
authorized to contractually commit the submitting organization to performing the proposed
work; this must be the same individual listed on the Grant Application Cover Page. The email
must identify the Principal Investigator and the title of the proposal, and should state the
following: “The attached application constitutes [Institution Name]’s official submission of a
proposal in response to RFP No. CIEE-GCC-2003-1.” The email must give the title of the
authorized institutional representative (e.g., Contracts and Grants Officer), and provide contact
information, including address, phone, and fax. If this is a multi-institution submission, the email
must also state that the lead (submitting) institution has received concurrence on the proposed
work from the authorized institutional representatives of all participating institutions.

� Form A: Grant Application Cover Page (signed and dated, if submitted in hardcopy)

� Project Summary (2 pages maximum, single-spaced; insert page break after project
summary)

� Project Narrative (15 page maximum, single-spaced)

� Appendices to Narrative (optional - 10 page maximum, single-spaced.)

� Form B: Certifications

� Form C: Proposed Budget Summary (attach short budget narrative if required)

� Form D: Project Personnel and Team Qualifications (one page maximum)

� Key Personnel Résumés (Curriculum Vitae) (A maximum of two pages per person.  Required
for Principal Investigator, Project Manager, and other technical personnel critical to the
project’s success.)

� Form E (electronic submission only): Recommended Reviewers
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If submitting hardcopy, the following optional items should be loose or clipped to the original
application package and not bound with the proposal copies:

� Cover Letter (optional; one copy)

� Form E: Recommended Reviewers (optional; one copy)

Faxed copies will not be accepted.

3.2 Formatting Requirements for All Text Sections

All electronically submitted documents should be in either Microsoft Word or PDF format. Page
margins no less than 1”, font size no smaller than 12 points; either single- or double-spaced is
acceptable. Page numbers should be on the upper right-hand corner of each text page and pages
should be single-sided.

3.3. Project Summary

Provide a separate, two-page, non-proprietary summary description of the grant project. Title the
page with “Project Summary” followed by the project title and name of the Principal Investigator
and submitting institution. The project summary should summarize the key items requested in
the recommended narrative format specified in Part 3.4. The description should be written at a
level that could be understood by the general public with sufficient information to stand on its
own. All projects selected for funding will likely have a project summary posted on the
Commission web site at the onset of the project, as well as a final project summary posted at the
end of the project.  You must make a notation on the page if the project summary contains
proprietary information. If a proposal containing proprietary information is selected for funding,
you will be asked to provide a non-proprietary version of the project summary for web
publication.

3.4. Project Narrative

Provide a project narrative that is no more than 15 pages in length (not counting reference list,
acronyms list, or Attachment Forms A-E) that describes the project plan in detail. Key
supporting documents referenced in the narrative such as photos, charts, drawings, blueprints,
graphics, letters of support and excerpts from key articles may be included as appendices to the
project narrative. The project narrative must address the content items identified in the following
recommended outline; however, the sequence in which the information is presented may be
determined by the applicant. Project narratives that cite past research, trade publication articles,
etc. must include a reference list. All acronyms should be spelled out in full when first cited.
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Project Narrative

1) Project Goal
   Accurately and completely identifies the importance of your research as it relates to the

solicitation topic.

2) Project Objective(s)
Describe clear and measurable objectives that demonstrate how the project will address
the solicitation issue.

3) Primary Tasks, Deliverables, and Budget
• Provide a description of the work and associated task budget that will be conducted to

accomplish the primary tasks.
• Provide a description of key deliverables (e.g., quarterly reports, draft and final

reports, draft and final two-page project summary).
• Indicate when deliverables will be submitted.

4) Matching Funds and/or Cost Sharing (Optional)
• Provide a description of how matching funds and/or cost sharing are used and/or will

or may be used in this proposal.  Explain if the funds/costs are existing or potential.

Applicants should take into consideration the evaluation criteria listed in Appendix 1 (Technical
Evaluation Criteria) when writing the narrative.

3.5. Proprietary Information

If the proposal contains proprietary information, as indicated on Form A, Item G, then the
applicant must clearly mark those sections in the application. For electronic submissions, the
footer of each proprietary page or section must contain the words “Contains proprietary
information,” and the appropriate text should be highlighted. For hardcopy submissions, this
could be in the form of a classification stamp at the top and bottom of classified pages or boxes
placed around specific paragraphs or annotations in the margin that clearly identify those
sections that are proprietary. Applicants are encouraged to limit the proprietary information to
only that which is necessary to adequately assess the technical merits of the proposed concept.
Classifying an entire proposal as proprietary is not acceptable.

Appropriate procedures to safeguard proprietary or confidential information will be employed by
the GCC Administrator, the Commission, its subcontractors and technical reviewers.

3.6. Budget Narrative

Attach a budget narrative to Forms C1-C2 (Proposed Budget) to explain any expenses listed in
Items D, E, F, H, and L (subcontracts/consultants, equipment, travel, other direct costs items
greater than $500, and matching funds/shared costs (existing and potential)). See instructions for
Forms C-1 and C-2.
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Part 4. GRANT AWARD AGREEMENT

4.1. Grant Agreement

Once a proposal is approved for funding by the Commission, the GCC Administrator will send
an award notification letter to the applicant containing a list of any outstanding issues that need
to be resolved prior to executing the agreement. The agreement will be mailed under separate
cover once all outstanding issues have been resolved. The agreement must be signed by
authorized representatives of both parties before work may begin or expenses reimbursed.

The GCC Administrator intends to base agreements on the Sample Subaward Agreement
including Terms and Conditions (see Exhibit A-4). All applicants should review the standard
terms and conditions contained in the Sample Subaward Agreement prior to submitting a
proposal, and should be prepared to identify those issues that need to be resolved in the event of
an award. Failure to agree to the terms, conditions and requirements of the grant agreement are
grounds to cancel the award.

4.2. Grant Performance

Once a grant is approved for funding, the Awardee’s personnel and any subawardees performing
work under the award shall be responsible for exercising the degree of skill and care required by
customarily accepted good professional practices and procedures used in scientific and
engineering research fields. The GCC Administrator will approve invoices based on grant
performance and receipt of deliverables.

4.2.1. Reimbursement of Invoices

PIER-EA Global Climate Change Grant Program funds are distributed for reimbursement of
actual project expenses in arrears. Invoices for reimbursement should be submitted on a monthly
or quarterly basis to the GCC Administrator for periods not less than one month. Reimbursement
invoices submitted to the GCC Administrator will be paid within 30-60 days of receipt, unless
contested. The GCC Administrator retains the right to withhold payment for the following
reasons:  (a) progress reports are not current; (b) progress reports contain insufficient detail to
assess Awardee’s progress; or (c) there is evidence of poor performance.

A retention payment of 10% of the total award will be held and not be paid to the Awardee until
the GCC Administrator has reviewed the final deliverables and judged them acceptable.

4.2.2. Deliverables

Awardee must submit all deliverables to the GCC Administrator. The minimum required
deliverables include:

(a) Progress Reports: A progress report is required following the end of every standard
calendar quarter; if a project begins in the middle of a calendar quarter, the progress
report will cover whatever work has been done during the quarter. Progress reports must
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be delivered within 10 days of the end of each quarter.

(b) Final Report: A draft report is to be submitted for review and comments (includes
abstract, executive summary, and main report). The Program Administrator will review
the draft report and provide written comments and recommendations. The Awardee is
responsible for incorporating the recommended changes in the Final Report.  The Final
Report will likely be posted on the Commission website.

(c) Final Project Summary: A draft and final non-proprietary summary description of the
grant project is to be submitted for review and comments. Title the page with “Project
Summary” followed by the project title and name of the Principal Investigator and
submitting institution. Include information on matching funds and shared costs used in
the project.  The project summary should summarize the final results of the key items
requested in the recommended narrative format specified in Part 3.4. The description
should be written at a level that could be understood by the general public with sufficient
information to stand on its own. This write-up should not contain proprietary information
as it is likely to be posted on the Commission website and will be available for those
inquiring about the project.

4.2.3. Tax and Legal Issues

If in doubt, Awardees should consult with legal and tax advisors (at the Awardee’s expense) to
fully understand the legal and tax obligations incurred when entering into a grant contract.
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California Energy Commission
PIEREA Global Climate Change Grant Program

GRANT APPLICATION COVER PAGE
FORM A

A Project Title:

B. Research Topic:   [for electronic submission: select and press “n” to check box]
� Research Topic-1 � Research Topic -2    � Research Topic-3 � Research Topic -4

C.  Applicant Category: [for electronic submission: select and press “n” to check box]

� Individual  � Academic Institution

� Small Business � Non-Profit

� Large Business � State Agency

� National Laboratory � Federal Agency           �   Other (Please specify: _____________)

D. Grant Funding Requested: $_______________(maximum allowed Research Topic 1 -
$100,000; Research Topic 2 - $400,000;  Research Topic 3 -  $100,000; Research Topic 4 -
$600,000)

E. Proposed Project Duration: _______________ (maximum duration allowed: Research
Topic 1 - year; Research Topic 2 - 5 years; Research Topic 3 -1 year; Research Topic 4 – 3
years)

F. Principal Investigator

Name:

Phone: Fax:

Email:

Organization:

Position/Title:

Address:

G. Authorized Institutional Representative: (serves as point of contact for contractual issues)

Name:

Phone: Fax:

Email:

Organization:

Position/Title:

Address:

Signature: Date:

H. Proprietary/Confidential Information:
� NO – Proposal does not contain proprietary information, unrestricted distribution authorized.

�   YES - Proposal contains proprietary information, restrict distribution and disclosure.  If proposal is
marked proprietary in its entirety, it will be rejected.  (clearly mark and label those sections that
are proprietary on all copies)
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FORM A
INSTRUCTIONS

Grant Application Cover Page

Item A: Project Title

Item B: Proposal Research Topic
Check one box that corresponds to the research topic that the proposal addresses.

Item C: Applicant Category
Check one box that represents the applicant category you are applying for a grant
under.  The applicant categories are defined in Part 1 of this manual. The category
marked in Item C must match the information certified on Form B.

Item D: Grant Funds Requested
Specify the amount of grant funds needed to complete the proposed project.  If
submitting more than one proposal (for more than one of the four research topics) –
make sure that there are separate and distinct proposals and budgets for each research
topic. All project costs must be covered by the amount unless the applicant or other
sources are contributing funds to this project.

Item E: Proposed Project Duration
Specify how many months you need to complete the project. Include the time it takes
to complete the final report after all data collection and analysis functions have been
performed.

Item F: Principal Investigator

Item G: Authorized Institutional Representative
This individual must be authorized to commit the organization to perform the
proposed work. If the application is submitted via hardcopy, this person must sign the
form; if it is submitted electronically, the cover email must be from the authorized
institutional representative.

Item H: Proprietary/Confidential Information
Indicate if the proposal contains any proprietary information that requires protection.
Clearly mark and label those sections that are proprietary on all copies.  If a proposal
is marked proprietary in its entirety, it will be rejected.
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California Energy Commission
PIER-EA Global Climate Change Grant Program

CERTIFICATIONS
FORM B

A. APPLICANT ELIGIBILITY CERTIFICATION

_ Individual  Must be acting independently. If employed or affiliated with an
organization, applicant has authorization from the organization to pursue grant
research exclusively as an individual with no rights reserved to the organization. The
individual, not the organization, retains all intellectual property rights accrued from
the grant project (if employed or affiliated with an organization or business, specify in
the space below any financial interest the organization or business has in the
proposed project). NOTE: Applicants who are employed by a college/university or
affiliated laboratory are not eligible to apply as individuals; submissions must be made
through the applicant’s home institution.

_ Small Business PIER uses the Federal definition of small as specified in Title 13, Code
of Federal Regulations, Part 121 (13 CFR § 121), Small Business Size Regulations
(http://www.sba.gov/regulations/siccodes/). Size requirement varies based on type of
business with the average requirement being either prior year gross receipts of $5
million or total employees cannot exceed 500 (in the space provided below, specify
your SIC Code and either the number of employees or  gross revenues for prior year
that qualify your organization as a small business).

_ Large Business

_ Non-Profit Organization  Possess IRS tax exemption.

_ Academic Institution  Public or private post-secondary institutions.

_ Local, state and federal governmental organizations. Local, state and federal
governmental agencies, Federal laboratories or other Federally Funded Research and
Development Centers.

Item (A) Information:

B. MULTIPLE AWARDS FOR THE SAME OR SIMILAR RESEARCH

_ Checking this box certifies that the grant applicant acknowledges that, in the event they
receive a PIER-EA Global Climate Change Grant Program grant, they agree to notify the
Program Administrator if they enter into a concurrent contract that requires the same or
similar research as proposed in this application and in this event further agrees to limit
reimbursement from the PIER-EA Global Climate Change Grant Program to costs that
are not covered by other awards. If the applicant has previously received State or Federal
funds (such as SBIR awards) to develop the proposed concept, attach a short description
of the work completed and provide contact information (phone and/or email address) for
the project managers at the funding agencies.
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FORM B
INSTRUCTIONS

Certifications

Item A: Applicant Eligibility Certification
You must check one of the six boxes to indicate the applicant eligibility criteria under
which you are applying. Even if you qualify under more than one criteria (i.e., sole
proprietor vs. individual), indicate the one that best fits your situation. Different
categories have different restrictions (i.e., ability to invoice indirect expenses and
ownership of intellectual property) to which the applicant will be held. Provide the
additional information requested (SIC codes, number employees, gross revenues etc.)
in the space provided. Fraudulent misrepresentation of eligibility is grounds for
immediate termination of award.

Item B: Multiple Awards for Same or Similar Research
This certification prohibits applicants from seeking reimbursement from more than
one funding source for the same work and must be certified in order to qualify.
Applicants must disclose if they have previously received State or Federal funding for
work related to the PIER-EA Global Climate Change Grant Program proposal.
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California Energy Commission
PIER-EA Global Climate Change Grant Program

PROPOSED BUDGET SUMMARY
FORM C-1

Project Title:

Performing Institution:

Principal Investigator:

Period of Performance:

Effort Total
WM or FTE Rate Est Cost Cost

A. DIRECT LABOR (Explanation attached)
PI: 0.00 0 0

0.00 0 0

TOTAL Labor 0.00 0

B. FRINGE BENEFITS (Explanation attached) Rate X Base Est Cost
0.0% 0 0

TOTAL Fringe Benefits 0

C. TOTAL SALARIES AND FRINGE (A+B) 0

D. SUBCONTRACTS and CONSULTANTS (Explanation attached) 0

E. EQUIPMENT and SINGLE PURCHASES over $5,000 (Explanation attached) 0

F. TRAVEL (Explanation attached) 0

G. MISCELLANEOUS EXPENSES (Explanation attached) 0

H. OTHER DIRECT COSTS (Explanation attached)
H.1 0
H.2 0

TOTAL Other Direct Costs 0

I. TOTAL DIRECT COSTS (C thru H) 0

J. INDIRECT COSTS (Explanation attached) Rate X Base Est Cost
0.0% 0 0

TOTAL Indirect Costs 0

K. TOTAL COSTS (I+J) 0

L. EXISTING MATCHING FUNDS (OPTIONAL – Explanation attached) 0

M. TOTAL BUDGET 0
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*For actual existing matching funds only.

** Please include a brief write-up of any existing or potential matching funds and/or shared
costs in the Budget Narrative section of the grant application (Form C – Item L) – indicate if the
funds/costs are existing or potential.

Summary Project Budget            FORM C-2 PIER
Reimbursable

Task Costs

* Existing
Match Task

Funds

Total Task
Costs

(insert name of Organization)

Task 1 (Insert Name of Task) 0 0 0

Task 2 (Insert Name of Task) 0 0 0

Task 3 (Insert Name of Task) 0 0 0

Task 4 (Insert Name of Task) 0 0 0

Task 5 (Insert Name of Task) 0 0 0

Task 6 (Insert Name of Task) 0 0 0

Task 7 (Insert Name of Task) 0 0 0

Task 8 (Insert Name of Task) 0 0 0

Task 9 (Insert Name of Task) 0 0 0

Task 10 (Insert Name of Task) 0 0 0

Task 11 (Insert Name of Task) 0 0 0

Task 12 (Insert Name of Task) 0 0 0

Task 13 (Insert Name of Task) 0 0 0

Task 14 (Insert Name of Task) 0 0 0

Task 15 (Insert Name of Task) 0 0 0

**Project Totals 0 0 0
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FORMS C-1 and C-2
INSTRUCTIONS

Proposed Budget and Narrative

General Information:
This budget form is available as an Excel file on the PIER Program web page
http://www.energy.ca.gov/contracts with the math formulas inserted. Attach a budget
narrative to this form if budget entries are made in Items D, E, F, H, or L.

The following costs are generally not allowed in PIER-EA Global Climate Change
Grant projects:

• Costs incurred by applicants in preparing proposals (including travel and
personal expenses).

• Project debts or costs incurred before Commission approval and the effective
date of the grant agreement.

• Costs for lobbying or attempting to influence any public official.

• Costs associated with protecting intellectual property.

• Costs to offset obligations of individuals or work not associated with the
approved project.

• Procurement of general-purpose equipment (e.g. general-purpose computers,
software, fax machines, copiers, office furniture and tools) that is essential to the
project and that could be leased or rented at lower cost.

• Costs of news releases announcing the results of a PIER-EA Global Climate
Change Grant project.

• Relocation costs of employees or staff members.

• Financial aid, scholarships, or fellowships, except when paid under established
campus policy as part of the compensation for research performed in the PIER-
EA Global Climate Change Grant project during the term of the contract.
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Item A.  Direct Labor
Labor expenses incurred by the Awardee’s personnel and team members during the
performance period of the grant agreement are allowable to the extent that the
compensation is reasonable for each individual’s skill level and experience and
conforms to consistently-applied compensation policies of the individual’s organization.

Provide name and title of all senior research personnel.  For as-yet unidentified persons,
state the personnel category (e.g., technician, graduate student, administrative assistant,
machine shop).

Show effort level (e.g., FTEs or work-months (WM), hours), rates, and cost for each
researcher or personnel category.  If both academic year and summer rates are used,
show separately and identify as such (e.g., “Student, summer” and “Student, acad yr.”).
For pooled effort recharges, average pay rates are acceptable provided they are noted in
the Budget Explanation page.

Item B.  Fringe Benefits
Fringe benefits are allowable as a direct cost (if not included as an indirect cost) in
proportion to the salary charged to the grant and provided the expense is based on
formally established and consistently applied compensation policies of the individual’s
organization.  If a student receives compensation for hours worked and tuition fees,
show the tuition as a separate line in Item H - Other Direct Costs. Applicants who apply
as an “Individual” should not charge Fringe Benefits, and instead should show a fully
loaded hourly rate.

Show fringe rate and base to which rate applies.  If different rates apply for different
labor categories or time periods (e.g., career vs. student, summer vs. academic year),
show separately and discuss on Explanation page.

Item D. Subcontracts and Consultants
No more than 40% of an award may be outsourced, and all subcontractors must comply
with the applicable clauses in the grant agreement. If a subcontractor has been identified
who is critical to the success of the project, the application must include a letter from
the subcontractor confirming that they concur with the statement of work and intend to
participate in the project. Payments to consultants are allowed provided the costs are
reasonable and commensurate with the services provided and are included and itemized
in the approved budget for the grant.

• Subcontracts:  On Explanation page, give name of each subcontractor, a brief
description of work, and total cost. Include curricula vitae for the subcontractor’s
key personnel. For any subcontract over $10,000, attach a complete budget
following the same format outlined here.

• Consultants: On Explanation page, state the name of each consultant (or function, if
an individual has not yet been identified), effort level (hours or days), and rate
charged. Give brief description of activities/tasks (e.g., “responsible for integrating
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time-of-use curves into calculation tool”).  Include curricula vitae for any consultant
who has been identified.

Item E. Equipment and Single Purchases over $5,000
Major equipment is defined as non-expendable, tangible property which has an
acquisition cost of $5,000 or more per unit and a useful life of two years or more.
Major equipment purchases and items costing in excess of $5,000 will be considered
allowable as direct costs provided that (1) the item is necessary for completing the
primary objectives of the grant research, and (2) renting or leasing the item at lower cost
is not an option.

All major equipment and single purchases over $5,000 must be itemized in the budget
narrative.  All equipment with a unit cost of $5,000 or more will be purchased
exclusively by the PIER-EA Global Climate Change Grant Program Administrator and
will be subject to the following terms and conditions:

• Title to all non-expendable equipment purchased with PIER-EA Global Climate Change
Grant Program funds shall vest with the GCC Administrator, and may be used in the
original project for which it was acquired as long as needed.

• The Awardee shall assume all responsibility for maintenance, repair, destruction
and damage to equipment while in the possession of or subject to the control of
the Awardee (costs for maintenance and insurance may be borne by the grant).

• At the end of the original project, the Awardee shall contact the GCC Administrator for
equipment disposition instructions. This shall occur concurrent with the filing of the final
report and payment of retention will not be made until letter is submitted. If no
disposition instructions are provided within 120 days after end of the project period, the
Awardee shall have no further obligation to the GCC Administrator regarding the
equipment.

Item F.  Travel
Travel costs are allowable if they are allocable to the research and are reasonable for a
small grant effort.  Conference travel is allowable if it occurs towards the end of a
project for the purpose of presenting a paper on the results of the research.  Applicants
should consider cost-sharing conference travel in excess of $1500, or risk having the
travel deleted from the budget.  For travel to be reimbursed, it must occur within the
performance period of the grant agreement. Reimbursement of travel expenses will be
in accordance with the guidelines contained in Section 4.2.1.

For each anticipated trip, give specific information regarding destination, estimated air
fare/transportation costs, lodging/per diem, registration fees, and other related costs.
Foreign travel is not permitted without prior approval. If more than one person will
participate in a specific trip, indicate the number of people traveling.
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Item G.  Miscellaneous Expenses
Include office supplies, postage, telephone, miscellaneous operating costs, and low-
value materials under $500 that are associated with the work.

Item H.  Other Direct Costs
List items that are in excess of $500 that are necessary to the performance of the work,
including utilities, graduate student tuition remission, workshops, and departmental
recharges. Details must be provided in the budget narrative; failure to include an
explanation may result in disqualification of the application. Other items to include:

• Equipment Rental or Lease: The cost of renting or leasing equipment is allowable
provided the charges are reasonable. General-purpose equipment (i.e., computers,
printers, furniture, test equipment, tools, software) essential to the project may be
rented but not purchased unless renting is more expensive or not practical.  In
those instances where a case can be made for purchasing general-purpose
equipment, provide the rationale in the budget narrative. Disposition of general
purpose equipment at the end of the project will be determined by the Program
Administrator.

• Facility Lease/Modification: The cost of leasing or renting commercial workspace
is acceptable; however, individuals cannot charge rent for any portion of their
private residence, and a business that charges an indirect rate cannot charge a
lease expense for space or equipment that they already own. PIEREA Global
Climate Change Grant funds cannot be used to fund construction or facility
improvements.  However, rearrangement and alteration costs to adapt space or
utilities within a completed structure to accomplish the objective of the grant-
supported activity, which do not constitute construction, and aggregate to less than
$10,000, may be allowable provided that the requirement is clearly defined in the
Budget Narrative.

Item J.  Indirect Costs
Not applicable for Individuals, who should include appropriate overhead costs in their
fully-loaded labor rate.  Small businesses, non-profits, and academic institutions that
choose to recover indirect costs may use an established rate based on the following
priority, and must indicate in the Budget Narrative which rationale they are using:

1. The rate used when doing similar research for the State of California or other state
government;

2. The rate used when doing similar research for the Federal Government; or

3. The rate used and consistently applied to similar research contracts performed in
the civilian sector.

If no indirect rate has been established, then a maximum indirect rate of 20% will
be allowed on this grant.  Individuals and organizations that do not claim an indirect
rate may charge as a direct expense the incremental cost of obtaining the insurance
coverage specified in the Attachment A-4 Sample Subaward Agreement.
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For the purpose of this program, general and administrative expenses (G&A) is
considered an indirect cost.

In the Budget Narrative, indicate any exclusions from the indirect cost base (e.g.,
subcontracts, graduate student fee remission, facilities lease costs).

Please double-check your figures.

Item L.  Matching Funds and/or Shared Costs (Optional)
Complete Budget Forms C-1 and C-2 - only existing matching funds should show up in these
forms.  Describe in a few paragraphs existing and/or potential matching funds and/or shared
costs and how you will use them to match and supplement the funding from the Commission.
Make sure to indicate if the funds/costs are existing or potential. Explain how match funds will
lead to, for example, increased staff, increased project scope, etc.   Also, if there is a cost sharing
component of your application, please explain how this will supplement Commission funding by,
for example, an institution providing in-kind services, such as laboratory use or staff resources.
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California Energy Commission
PIER-EA Global Climate Change Grant Program

PROJECT PERSONNEL
FORM D

List all key technical personnel on the project who are critical to the success of the
work, including the Principal Investigator and Project Manager, if they are separate
individuals; indicate a descriptive title after each name (e.g., Electrical Engineer;
Graduate Student Research Associate, etc.). In the space below, provide a brief
summary of qualifications of the project team, including any existing facilities or
specialized equipment that will be used on the project. Do not exceed one page. Attach
résumés for all key personnel, not to exceed two pages each.

1. List of Key Personnel and Titles

2. Summary of Team Qualifications
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California Energy Commission
PIER-EA Global Climate Change Grant Program

RECOMMENDED REVIEWERS
FORM E

The grant applicant has the option to recommend technical reviewers that they would like the PIER-EA
Global Climate Change Grant Program Administrator to consider when deciding which technical
reviewers to use for evaluating their proposal.  The Program Administrator retains final decision authority
on selecting reviewers. Please email this form to the Program Administrator, or submit it as loose or
clipped hard copy to the original application, not bound with the proposal copies.

First Recommendation
Name:

Phone: Fax:

Email:

Organization:

Position/Title:

Address:

Indicate why you consider this individual qualified in the subject area proposed.

Second Recommendation
Name:

Phone: Fax:

Email:

Organization:

Position/Title:

Address:

Indicate why you consider this individual qualified in the subject area proposed.
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Third Recommendation
Name:

Phone: Fax:

Email:

Organization:

Position/Title:

Address:

Indicate why you consider this individual qualified in the subject area proposed.
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FORM E
INSTRUCTIONS

Recommended Reviewers

General Information:
• This form is optional. Please email this form to the GCC Administrator, or submit it as

loose or clipped hard copy to the original application, not bound with the proposal
copies.

• The intent of this form is to assist the GCC Administrator in identifying potential
qualified technical reviewers for proposals.  Of particular interest are individuals that
possess expertise in very narrow and specialized areas of science and/or technology
that the typical technical reviewer of energy research may not be familiar with.

• Do not recommend individuals that would have a conflict of interest in reviewing your
proposal or would even give the appearance of conflict of interest or bias.

• The GCC Administrator retains the final authority to select the technical reviewers.
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Research Topic 1

Protocol for the Inter-comparison
of Regional Climate Models for California

I.   Background Information

Im pact and miti gat ion anal yses play an impor tant rol e in enabli ng Calif ornia pl anner s and policy
makers to cr aft  ef fecti ve policies and regul ati ons. These analyses rely, to a large ext ent , on the
results of  sound cli mat e change moni tor ing, analysis, and model ing efforts.  The development  of 
cl im ate change scenarios for  Calif or nia, usi ng the best  scienti fic tool s, must be a pri ori ty for
Cali for nia and PIE R- EA. 

General  ci rculation models (GCMs) ar e complex comput er model s that  are used to sim ul ate natural 
and hum an- induced cl imate changes on a global scal e.  They make use of large gri d cel ls (on the
or der of 300 km ) that cannot  resol ve im por tant topographic feat ures such as the Si er ra Nevada and
the coastal mountain ranges,  as shown in Figure 1.  At the 50-km  resolut ion, com mon to many
regi onal m odels, t he Centr al  Valley and Si er ra Nevada begi n to be di scerni bl e.  Regi onal m odels ar e
used to tr anslate or  downscale the results from  gl obal cir culat ion models pr oducing mor e realistic
regi onal cli mat e scenar ios i n part  due to their  hi gher geogr aphical resoluti on. 

PI ER-EA-sponsor ed research on r egi onal cli mate shoul d addr ess t he following questi ons:
• How is the clim ate in Cali forni a changi ng in relat ion to the hi stori cal  and pre-hi st ori cal 

conditi ons? How much of  this change can be attr ibuted t o nat ural var iabili ty?
• What  ar e the expected signal s of a changing cli mat e in the stat e, and how shoul d they be

moni tor ed?
• What  ar e the potenti al changes of Calif ornia cl imati c condit ions, based on the increased

concent rat ion of GHGs i n t he at mosphere?
• What  is the est imated l ikeli hood of each of the di ff erent cl imatic scenari os?
• How would the f requency and severi ty of  extr eme events change i n t he futur e?

 
Fi gure1. Resolut ion at GCM scale and 50 km. 
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• What  is the pot ent ial impact  of  abrupt cli mate changes in the stat e,  and how would the
potenti al new clim at e l ook?

• Which GCMs are most appropri ate for providing inputs to the study of  regional clim at e
change aff ecting Cal iforni a?

This research topic will allow PIER-EA to start addressing some of these questions by
developing a protocol that will subsequently be used to compare regional models against each
other and against observational data prior to their use for the development of climate scenarios
for California.  This research topic, however, only involves the development of a protocol and
does not include actual inter-comparison work.

II. Project Description

Al though many regi onal model s have been used to si mulat e the cl imate over selected regi ons of the
Unit ed States and el sewher e (Houghton et al.  2001) , there has been litt le at tem pt to evaluat e and
inter-compar e the model s at the needed resol uti on.   Thi s lack of standardi zed experi mental 
conditi ons m akes it dif ficul t to i denti fy characteri sti c m odel err or s.  Ther e i s also a need to compare
st at ist ical met hod m odels against dynam ic or  numer ical regional  cl im ate models (RCMs), as well to
compare outcomes of models with hi st ori cal  data not used i n the development of their  outputs.

The protocol  must contain guidance on diff er ent  opti ons for sel ect ing GCMs modeling out put s that
ar e adequate for Cal iforni a regional  model ing. It is expected that  the int er -compari son woul d
incl ude both hi stori cal  data and GCM outputs that adequately represent features of  importance for
Cali for nia. For  exam ple, to the extent feasi ble, the GCMs shoul d be abl e to represent the hi storical 
vari abi lit y of El Ni no Southern Osci llation (ENSO)  and Pacif ic Decadal Oscil lat ion (PDO) cycles
reasonably well  (Col lins et al.  2001).  Also, the pr otocol should ident if y the methods that can be
used to mi ni mize the influence of poorl y per for ming GCMs when creati ng regional  si mulat ions
(Giorgi  and Mearns 2002) or onl y use GCMs that,  in general , replicat e hist or ical condit ions in the
“Cal iforni a region” rel ati vely wel l. 

The implem entat ion of the model ing prot ocol,  which will  take pl ace in a subsequent  proj ect , wil l
inter-compar e RCMs and stati sti cal  models and other promising modeli ng approaches.   The
pr ot ocol should pr ovide di ff erent im plementation opt ions and shoul d indicate the levels of  funding
needed for  t hese opt ions. One l ow cost opt ion, for  exam ple, would be the use of  st at ist ical models t o
downscale the output s from  selected global  circulati on model s direct ly wit hout the use of costl y
dynamic regi onal model runs.   At the ot her , mor e costly, ext rem e, the model int er- comparison
woul d i nvolve t he use of several dynami c r egional model s dri ven by several  GCM scenarios.

The model inter-comparison protocol should be developed with input from modelers,
climatologists, and climate impact researchers through multiple avenues including the
organization of at least one workshop.  Some of the issues that should be discussed at the
workshop(s) include: (a) modeling domain, (b) statistical evaluation of the models, (c) boundary
and initial conditions, (d) computer resources needed, (e) selection of GCM modeling outputs, (f)
methods needed for the identification of modeling biases, (g) coordination with national and
international efforts, (h) desirable degree of geographical and temporal resolution, (i) formal and
informal methods to estimate the likelihood of different regional climate scenarios, and (j)



RT 1 -3

PIER-EA GCC Grant Program - Research Topic 1

execution strategy.  The aforementioned workshop must be coordinated with any other workshop
that the PIER program may co-sponsor on related matters.

The resear ch shoul d exploi t,  to the maximum ext ent  feasibl e,  past and ongoing work in this area
such as: (1)  the PIRCS (www. pir cs. iastate. edu/)  and the PRUDENCE
(www.dm i.dk/ f+u/kl im a/prudence/ ) programs;  (2) and the out comes of  the wor kshop or ganized by
the U. S. Depar tment  of  Ener gy on regional  modeling (Leung 2003); and (3),  as well  as ongoing
modeling wor k at Scr ipps, Lawrence Berkeley Nat ional  Labor at ory, Lawrence Li ver mor e Nat ional 
Laborat ory, and ot her i nst it uti ons.

Scri pps wi ll  parti ci pat e in any model inter- com par ison wor k usi ng the models and met hods
developed as part of  their  PIER core research acti vi ties. Scripps is devel oping a compr ehensive
meteorological and hydr ologi cal  database for  the state representing histor ical condi tions for the last
100 years.   The database wil l be ver y usef ul  for the model  inter-com par ison wor k.  S cri pps is also
test ing a dynam ic regional  clim ate model (Regional  Spectral Model)  simulat ing clim at ic condi tions
in Cali for ni a for the last  50 year s usi ng a 10 Km gr id resol uti on.   Finall y,  Scripps is enhanci ng new
st at ist ical downscal ing techniques with the goal of captur ing extr em e events.  All  of these act ivi ti es
should be consi der ed in the prepar at ion of  t he protocol .

In summ ary, the pr oposals shoul d provide a plan on how the r esearchers would devel op the protocol
described above. The pr oposals shoul d provide diff er ent  im pl ementati on opt ions that may be
summ ari zed as low,  medi um,  and high cost opt ions, and should include a discussi on about  the
di ff erent pr os and cons, and the est imated level of funding necessar y for each opt ion.  The protocol 
should address,  in general , the foll owi ng topics: 1)  GCM model out puts;  2)  details on how to inter -
compare regi onal models and;  3)  a pr eli minar y plan on how to gener at e clim at e scenar ios for
Cali for nia.  The final plan on how to generate cli mate scenarios for  Calif or nia, however, wi ll most
li kely be devel oped aft er the m odel int er- comparison takes place.

III.  Relevance to the PIER Program

The standardization of modeling protocols would enable the state to evaluate models, compare
data, and identify the most appropriate RCM(s) and GCMs for California applications.  This
work is crucial for the development of realistic climate scenarios for California.

IV. Project Term

One year.

V. Maximum Amount of Funds Available

Up to $100,000.  Project teams with prior experience in this type of work and willing to provide
additional resources for this effort and for the subsequent implementation of the protocol are
encouraged to submit proposals.

VI. Matching Funds and/or Shared Costs
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PIER funds will be available to carry out the basic requirements of the work described in this
document.  Additional funds, however, are needed to perform some numerical experiments and
additional or more in-depth analyses that will greatly benefit the development of the model inter-
comparison protocol.   Proponents are encouraged to provide matching funds and/or shared costs
for this additional work.  Please include a brief write-up of any existing or potential matching
funds and/or shared costs in the Budget Narrative section of the grant application (Form C – Item
L) – indicate if the funds/costs are existing or potential.
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Research Topic 2

Enhanced Climate and Hydrological Monitoring for California

I.   Background Information

Understanding and projecting changes in California’s water resources, including hydropower
generation, is critically dependent on building and maintaining a network of environmental
observations in key areas of the state.  In recent decades, streamflow records collected at
relatively low elevation gauges suggest that an alarming change toward earlier snowmelt has
been occurring in the Sierra Nevada, which may be an early indication of global warming or a
result of natural fluctuations.

If this trend continues, as suggested by recent PIER supported research (Miller 2003), this earlier
snowmelt might result in an increased danger of floods in the winter season, lower availability of
water during the summer, and less reliable hydropower production.  However, the data needed to
detect and understand these changes and to improve and evaluate hydrological models are scarce
- to the point that many of the underlying hydrological processes simulated by these numerical
models can only be inferred, reducing confidence in the model results.  More reliable
hydrological data and better models are needed to better estimate near and long-term impacts of
climate change and to develop robust adaptation strategies for such change.

The Scripps Institution of Oceanography (Scripps), under an existing contract with PIER
funding, is partially addressing this issue.  Scripps is developing, installing, and operating a high-
quality, low-cost, reliable, remote environmental monitoring system.  This system is designed to
measure key meteorological and hydrological parameters, such as snow cover, precipitation
levels, wind velocity, humidity, temperature, solar radiation, and temperature.  The system
includes sensors and wireless communications technologies that are designed for low-
maintenance operation, low energy consumption, and a small, unobtrusive footprint required for
monitoring in mountainous watersheds.  The system will transmit the data in real time or in near-
real time via wireless connections to the Internet, and also provide a local storage capability that
is tolerant to communication failures, ensuring that data gaps can be recovered.  Scripps is
currently installing these monitors in Yosemite National Park and the Santa Margarita watershed
in San Diego County.  In the near future, they will start installing them in the Sierra transect from
Sacramento to Reno.   However , given staff  and r esour ce li mit ati ons at S cr ipps, ot her  inst itutions
must  parti ci pat e i n thi s eff ort .

Some of the areas in need of enhanced monitoring in the state include additional mountain zones
(foothills to crests), and transects from the coastal areas to nearby interior regions.  The
monitoring in mountain transects is needed because: (1) as a system they are not very well
monitored, (2) climate changes would presumably produce great changes in higher elevations,
(3) some elements, such as snow accumulation, snowmelt and possibly precipitation could
change quite markedly along these transects; and (4) there would be great consequences because
these regions are the most important source of the State water supply and hydropower
generation.   Monitoring in coastal to inland transects is needed to detect changes in temperature,
cloud cover, winds, and coastal fog, and other variables. This is the region where most
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Californians live, and any changes there would have significant impact on energy demand,
health, recreation, and commerce.

II. Project Description

The purpose of this research topic solicitation is to enhance the work already done by Scripps by
installing and maintaining additional modern wireless meteorological and hydrological
monitoring sites at other key locations and/or additional sensors that sample additional
monitoring variables.  T he proposal  coul d also i ncl ude t he devel opm ent  of novel met hods to
coll ect , store,  tr ansfer, and access monit or ed var iables.  T his work is needed as soon as possi ble t o
gather the data that  wi ll be used in the f ut ure for the eval uat ion of r egi onal cli mate model s.  This
pr oj ect  involves t he followi ng steps:

1. Identif ying key ar eas wher e monitors shoul d be installed and which paramet er s should be
measured, wi th an explanat ion f or their  purpose;

2. Selecti ng and i nst al ling i nstrumentation i n coordi nation wit h t he ongoi ng work bei ng
executed by Scr ipps; 

3. Inst all ing comm uni cation system s t o enable t he transfer  of  data in r eal  ti me or  in near - r eal
ti me, via wi rel ess connect ions to the I nternet; 

4. Oper ati ng the stat ions and t ransmi tt ing the dat a t o a cent ral archive at t he Western Regional
Cl im ate Cent er in Reno,  Nevada;  and

5. Anal yzi ng the coll ected data to ensure that it ser ves t he purpose for which it is being
coll ect ed. 

The proposal  shoul d include a prel im inary di scussi on of  st eps 1 and 2 l ist ed above, but  the sel ect ion
of  t he act ual sites and paramet ers will  be based on input fr om PIE R,  Scripps, and ot her  st at e and
federal  agencies i nt erested in thi s wor k.   However,  if  a pr oposal  i s cont ingent upon t he installati on
of  some of  t hese m onitors in ar eas owned or managed by the i nst ituti on submi tti ng the proposal,  the
pr oposal should incl ude an i n-dept h discussi on on how t he instr ument ati on of  these sites would
achi eve the overal l goal of thi s project.

III.  Relevance to the PIER Program

The data collected under this project will have multiple applications, such as the enhancement
and evaluation of regional climatic and hydrological models, which will be used to improve the
management of water resources (including hydropower production) and to better estimate the
potential impacts of a changing climate.  Presently, the lack of data at adequate geographical and
temporal resolutions is hampering the proper evaluation of regional climate models.

IV. Project Term

Five years.

V. Maximum Amount of Funds Available

Total of $400,000 for five years.
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VI. Matching Funds and/or Shared Costs

PIER funds should be seen as seed funds.   Proponents are encouraged to provide matching funds
and/or to share costs.  The shared costs could be in the form of existing environmental
monitoring networks and/or research programs that can be enhanced and tailored to produce the
deliverables required for PIER.  Please include a brief write-up of any existing or potential
matching funds and/or shared costs in the Budget Narrative section of the grant application
(Form C – Item L) – indicate if the funds/costs are existing or potential.

Also, the proponents must be willing to operate the monitors after the termination of the grant
program with the Commission, as long as the monitoring systems continue to provide useful
data. The applicant should provide convincing reasons of why the continued operation of the
monitoring systems is in agreement with the overall objectives of their respective institutions.
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Research Topic 3

Decision Analysis under Risk and Uncertainty for
Climate Change and Greenhouse Gas Policy in California

I.   Background Information

Developing poli cies for  addr essing the pot ential impact s of cli mat e change in Cali forni a, as well as
for the long-run abatem ent  of greenhouse gases (GHGs) in the st ate, requir es confr onting a host  of 
fundamental uncert ai nti es.  At the gl obal level,  future pat hways of  the cli mate system cannot  be
pr edict ed exact ly,  and conti nued sci ent ifi c resear ch can be expect ed only to narrow,  not eli minate,
uncertaint y regarding the behavior  of the cl imate system and it s impact  on natural  and hum an
syst ems. T hi s problem is exacer bat ed at  the regional  level , where the global  uncer taint y is amplif ied
and the theoret ical and em pi rical tools for projecti ng cli mate change at smaller spatial scales ar e at
an even earl ier  st age of development . Corr espondingl y, est im ati ng the l ong-r un costs and benefi ts of 
poli cies to abate GHGs,  whet her  at  the int er nat ional , nati onal,  or  regi onal levels, is also subject to
mani fol d uncert ainti es regar ding the futur e course of such fact ors as technology, insti tut ions,  and
ener gy dem and. Overall,  the uncert ai nti es associat ed wi th cl imate change make deci si on- analysis
under r isk and uncer tai nty ( her eaf ter, ‘deci sion analysis’ ) an appropri ate appr oach to cli mate change
poli cy and economi c analyses.

To-date, however, most pol icy studies on global  cl im ate change – whether focused on impact  and
adaptat ion anal ysi s or on GHG miti gation – have eschewed system ati c consider ati on of  ri sk and
uncertaint y.  This reflects both the techni cal diff icult ies involved and the pedigr ee of  the theoreti cal 
and empiri cal methods most  comm onl y applied to cli mate or GHG poli cy st udi es, incl uding the
st andar d det erm ini st ic “integrated assessm ent” model s typi cally used to conduct  cost -benef it 
anal ysi s in the cl im ate cont ext .  While pr actical appli cat ions of decision anal ysi s to cli mate and
GHG pol icy are thus far  relatively limi ted, however,  there are theor eti cal  and empir ical decisi on
anal ysi s m et hods that are appropri at e, in pr incipl e,  for thi s area. Applyi ng decision anal ysis to st udy
di ff erent policy str ategies and opti ons and their associat ed benef it s and costs – as well as cr iti cal
vulnerabil it ies, wil l be useful  in informi ng policy and deci sion makers responsibl e for  addr essing
cl im ate change and GHG mit igati on in Calif or nia.

II. Project Description

The project will be a case study applying quantitative decision analysis to a problem associated
with climate change impacts or adaptation, or GHG mitigation, in California. For this case study,
PIER will consider a range of specific GCC topic areas, including, but not limited to, those
specifically related to climate change impacts on California’s electric power system. Examples
are carbon sequestration, biodiversity and other ecological impacts, end-use demand for energy,
hydroelectric power, ecosystems, water quality, sea-level rise, and technological change in the
energy system.2

                                                            
2 In  its pro gr am of research  o n the econo mics of climate chang e and GH G m itigatio n in Califo rn ia, PI ER is  cu rr ently
plan nin g –  in w ork  to b e con ducted  at the Un iversity  of  Califor nia at Berk eley (Berk eley) – to stu dy  th e character is tics
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A key element of the context for this research is that determining probabilities of specific
potential trajectories for the regional climate is, as yet, an unsolved problem (and will be the
subject of ongoing PIER research). Similarly, socio-economic impacts of climate change, as well
as costs of GHG mitigation, are likely to be contingent upon future paths of economic and social
variables which either cannot be assigned numerical likelihoods or for which such assignments
are controversial. For these reasons, PIER is particularly interested in research applying
alternatives to classical decision theory (although conventional risk analyses will also be
considered where these are appropriate). Thus, Bayesian approaches may be appropriate in
specific instances, but PIER will also consider research based on non-probabilistic methods. An
approach of particular interest is to identify “thresholds” in socio-economic or natural systems –
that is, costly non-linear responses that might be triggered by climate change – and to carry out
“inverse” analysis in which the economic and other risks associated with such thresholds are
related to existing projections of potential changes in regional climate. The purpose of such an
approach is to identify, in a decision-analytic context, critical vulnerabilities and relate them to
potential climate changes. In addition, PIER is interested in identifying cases in which policies to
address such climate-related vulnerabilities may also serve other environmental policy goals –
so-called “no regrets” policies.

The specific aim of the case study will be to determine, in the context of a specific policy
problem, a robust, adaptive strategy for addressing (through adaptation or amelioration) climate
change impacts or undertaking GHG emission abatement. This terminology refers to policy
strategies with two characteristics: A) A high, although not certain, probability of success across
a wide range of as-yet-unknown realizations of relevant variables, and B) amenability to
dynamic updating as new information is acquired and uncertainty is reduced. The study should
encompass theoretical, empirical, and computational aspects, drawing both on the literature
related to climate change and as appropriate on the broader literature on environmental-economic
risk assessment.

This work will be carried out in consultation with researchers at PIER’s California Climate
Change Research Center (CCCRC) at Berkeley and Scripps, PIER staff, representatives of other
California state agencies, and other selected organizations.

Proposals should contain the following elements:

1. Policy Problem Case Study and Decision Analysis Methodology: (A) The case study to be
analyzed should be clearly stated and discussed. The proposals should identify and explain:
1) the GCC topic area to be analyzed and its potential significance;  2) the policy-relevant risk(s)
(critical vulnerabilities) associated with addressing the GCC topic area; 3) the GCC topic area
characteristics and risks that make it an appropriate case study for decision analysis (such as the
nature of the uncertainty involved); and 4) the potential benefits for California policy/ decision
makers and research managers that may result from the study. This discussion should include a

                                                                                                                                                                                                   
an d imp lication s o f uncertainty  an d eco nom ic risk in  water  r eliability related to climate ch ang e in Califo rn ia as well as
sp atially- disag gregated , lon g-r ang e trends  in u rban water an d ener gy  deman d incorp or ating un cer tainty. Therefor e,
neither  of  thes e top ic areas  will be co nsidered  in  this  so licitation .
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review of other relevant theoretical and empirical research, and policy applications. As
appropriate, it should also include a discussion of the nature and socio-economic significance of
threshold phenomena (as noted above) entailed by the problem.
(B) The decision-analytic method to be applied should be explained and justified. If probability-
based risk calculations will be performed, the sources of probabilistic information should be
described. Alternatively, the proposal should include a discussion and justification of relevant
non-probability-based (methods that the project will apply). In addition, the approach to defining
and calculating robust adaptive strategies for the problem in question should be thoroughly
described.
(C) The empirical sources for the proposed analysis should be reviewed.
(D) Software requirements for conducting the analysis should be reviewed.

2. Proposed Technical Analysis: Applicants should describe how the technical work of the
project would be carried out.  This section of the proposal should consist essentially of a
summary of how the theoretical framework, empirical resources, and software and/or
computational tools discussed in item 1 above will be brought to bear in the case study. While
the details of the analysis will depend upon the exact nature of the problem to be studied, this
part of the proposal should include a discussion of how quantitative policy implications will be
derived from the analysis.

3. Assessment of Institutional Feasibility: The broad aim of the PIER program is to provide
California policy-makers with improved scientific and economic tools for addressing climate
change and GHG mitigation. Potential applications of decision analysis, to be successful, would
need to be well-integrated into the current agency processes for policy analysis. To the extent
possible (depending on the nature of the case study ), proposals should indicate how the methods
applied in the research or the research results or both could be applied in practice by state
decision-makers, and what steps would be required to facilitate such application.  (It is expected
that researchers would study, in consultation with PIER staff, what institutional hurdles might
affect adoption of these methods, and the costs and benefits of overcoming them. This effort
would be expected to include interviews with staff of California state agencies; it would also
include, in selected cases, examination of the “legacy” problem: how to incorporate in decision
analysis existing modeling capabilities developed for other forms of analysis.)

III  Relevance to the PIER program

PIER is making a substantial investment in improving the scientific, economic and policy tools
needed for formulating climate impact and adaptation, and GHG mitigation, policy in California.
Virtually every aspect of the various policy problems posed by climate change involve
uncertainty of one or another form. In this environment, the concept of robust adaptive strategies,
as defined above, is a suitable way of framing the goal of policy analysis. The work described
here would be a crucial component of reaching this goal.

IV. Project Term

1 year.
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V. Maximum amount of funds available

$100,000

VI. Matching Funds and/or Shared Costs

PIER funds will be available to carry out the specific work described in this document, and
matching funds from other sources, or cost sharing, are encouraged but not formally required.
Additional funds or cost sharing could be used to perform some additional numerical
experiments, collect data, or perform additional more in-depth analyses.   Please include a brief
write-up of any existing or potential matching funds and/or shared costs in the Budget Narrative
section of the grant application (Form C - Item L) - indicate if the funds/costs are existing or
potential.
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Research Topic 4

Enhancement and Evaluation of Dynamic Vegetation Models for California

I.   Background Information

Cali for nia has a highly di verse landscape that ranges from  cool , wet  redwood forests in Nort her n
Cali for nia to hot,  dry Moj ave and Color ado deserts of Sout hern Cal if ornia,  with many variati ons in
between.  As a resul t, Cal if ornia hosts more pl ant  and ani mal species than any other  st ate.  Across
the state,  these species reside in appr oxi matel y 300 natur al  pl ant  and ani mal comm uniti es,  178
major habi tat types (Schoenherr  1992), ten broad biological cat egori es,  or  “bioregions” based on
di st inct and consi st ent  cl im ate zones, and 10 flor istic pr ovinces that are furt her  divi ded into 24 sub- 
pr ovinces (Hickman 1993). In the state,  ther e are 5, 057 nati ve and near ly 1, 000 exot ic plant  speci es
and alm ost  1,000 nat ive vert ebr ate species incl udi ng 540 bir ds,  214 mam mal s,  77 rept iles, 47
am phibi ans and 83 fr eshwat er  fi shes (Schoenherr  1992).

This ri ch abundance of flora and fauna is al ready threatened by forces such as land- use changes,
invasive species, and air and water qualit y degradat ion. Cli mat e change im pacts, lar gel y a result of 
unabated greenhouse gas (GHG) emissi ons, wil l intensify these threat s through incr eases in
temperatur e,  changes in pr ecipi tat ion levels, potent ial  incr eases in extreme rainf al l events, runoff ,
and evapor at ion; as wel l as from changi ng ecosystems, changes in snowpack level s and soil
moistur e, and sea level  ri se (USGCRP  2001) .

In California, 345.7 million metric tons of CO2, a GHG, were released into the atmosphere
during 1999. This included 55.3 million metric tons emitted in the course of electricity
production in the state.  However, more than this amount is emitted from out-of-state power
plants serving California.  Because energy production is a major contributor to GHG emissions,
it is important that those engaged in state energy research and development investigate the
effects of GHG emissions on state resources.

The PIE R program funded two projects which appl ied a dynam ic veget at ion model to invest igate
the pot ent ial changes of vegetation pat ter ns under  diff erent  cl imati c scenar ios in Cali for ni a3.  Using
cl im ati c scenar ios previousl y developed for PIE R, the model employed mathematical formulas to
expl ore how vegetati on is li kel y to change over  ti me and acr oss di ff erent habit ats. The model was
appl ied to esti mat e the potenti al im pact of cli mat e change on: 1) Calif ornia ti mber mar ket s and 2) 
the costal  sage scrub, whi ch represents a speci fic ecosyst em  in Cali for nia.  The projects were useful
in broadening our under standing and explor ing possibili ties of the potenti al  ef fects of  cl im ate
change on st ate resources. 

The estimates of changes of vegetation patterns from existing dynamic vegetation models are not
accurate enough to make solid assertions about likely impacts.  Consequently, their results
should be interpreted with caution. The reason for this is that existing models do not take into
account important variables (drivers) that are of biological importance (including, but not limited

                                                            
3 In fo rmatio n abo ut th is mod el is  av ailab le at th e f ollow ing  w eb site: http://www.fsl.orst.edu/dgvm/.  I f y ou ar e
in teres ted  in o btain ing  a co py of th e m odel, co ntact th e s taff at th e w ebs ite.
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to, an incorporation of plants, animals, and physical factors in a single, integrated model).
Incorporation and interaction of these variables would greatly improve our ability to make
accurate estimates of ecosystem changes in response to climatic shifts.  Research must first be
performed that better develops a model(s) which incorporates additional drivers, including: 1)
land use characteristics, 2) age and spatial structure of plant and animal populations, 3) dispersal
rates and modes of different species, and 4) the potential impacts of invasive species.

Fauna-wide models are only recently being used to estimate impacts from climate change
(Peterson 2002).   In order to produce more comprehensive ecosystem models, the work funded
under this project should include estimations of how flora and fauna changes over time and
across different habitats, as well as a consideration of the key drivers listed above.

PI ER is soli cit ing proposals that wi ll eit her enhance curr ent m odels or  develop more compr ehensive
ones to take into consi der at ion mult ipl e var iables and to be able to pr oject  more robust projections
regardi ng the plausi ble im pacts of  clim ate on vari ous ecosystem s under dif ferent cli mat ic futur es. 

II. Project Description

The primary objective of this research is the development or enhancement of a modeling tool for
assessing ecosystem impacts under a wide variety of climate scenarios in California. The
application of the model will be the subject of a future phase of the proposed research program.
The proposed model however, will be designed to overcome key limitations of existing models,
by considering for example urban areas as barriers to migration of animals and vegetation.
Incorporation of additional variables would greatly improve our ability to better understand
potential ecosystem changes in response to climatic shifts.

Dynamic ecosystem models, as envisioned here, would provide additional insight into the
impacts of climate change on biota, above and beyond dynamic vegetation models. Ecosystem
models should incorporate both the interactions of plant and animal species, as well as the
influences of the abiotic environment on ecosystems.  Expansion and contraction of ecosystems
should thus be modeled, taking into account a more complete assemblage of ecosystem residents
and the surrounding physical environment. PIER's ultimate goal is to provide estimates as to how
climate change may affect California's native ecosystems in the future.

Applicants can propose to add to existing models or to develop an entirely new model for this
project.  Whichever approach is chosen, the applicant will need to build upon the concepts
previously employed with dynamic vegetation modeling and concepts and include crucial drivers
of ecosystem dynamics that are not adequately addressed. For this solicitation, four drivers that
deserve immediate attention are:

1. Land use characteristics.  Existing models do not address the impacts of current land use,
land use change, land cover fragmentation, and the history of land management on ecosystem
dynamics. These elements are critical for understanding ecosystem structure and function in
a changing world. It is necessary to know the trajectory of land use change for the model to
produce realistic age structures for populations of plants and animals. Future land use will be
a function of both human population growth and vegetation change. In addition, it will be
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important to understand the distribution of the physical barriers to species migration that may
be imposed by land use change, and, in particular, their impact on migration corridors.

2.  Age and spatial structure of vegetation   In current dynamic vegetation models, the
spatially variable age structure of populations are simulated. Although there are efforts
underway to compare modeled age structures with observed age structures, it is unknown
how well the simulations replicate observed patterns. Because knowledge of the initial age
structure of populations of organisms is important for understanding the trajectory of
ecosystem structure, it will be advantageous to the success of future model predictions to
accurately portray observed age structure at the onset of the model run, based on empirical
studies in selected sample areas.

3. Dispersal rates and modes of different species.  Dispersal rates and modes of different
species are not considered in existing models. The models need to incorporate the varying
dispersal abilities of species in California to adequately assess the impact of a changing
climate on the community composition of California’s ecosystems. Most likely, the inclusion
of such information for all species would be cost-prohibitive, but it is essential that the
models be able to incorporate information from at least a few key target species into the
model runs with the goal of understanding species-level responses to future threats. For
example, an incorporation of information on dispersal in both key plant and key animal
species would be worthwhile seeing as these two categories of organisms face fundamentally
different challenges to dispersal.

4. In vasive species. Exi sti ng model s are not cur rently consideri ng the impact of  non-nat ive,
invasive species. The intr oduct ion and spr ead of invasi ve speci es can cause disrupti on in
ecosyst em’ s successi on.  Non- nat ive species pre- adapt ed to di sturbance coul d easily colonize
al tered si tes before native species become establi shed.  Non- nat ive species can alt er  di sturbance
regi mes so that  furt her  establi shm ent by nat ive species is highly unlikely. For  exam ple, the
spread of Bromus tectorum, a non- nat ive invasi ve grass to west ern shrublands, alt ers the
fr equency of  fi res, whi ch in turn suppr esses the est abl ishment of native shr ubs. Mechanism s
involvi ng invasive species, theref or e, have a trem endous pot ent ial  for alt er ing ecosyst em
st ructure.  Any progr ess made towar d incorpor ati ng speci es- speci fic dispersal  tr ait s from act ivi ty
3 above wi ll  ai d thi s effort  as well . The im pact of int roduced pest pat hogens that  cause such
di seases as Sudden Oak Death shoul d also be consider ed for  incorporation int o the new
generat ion of m odels.

For each of the above areas,  the r esear chers shoul d test t he model s at dif ferent geographi cal and
temporal scales.

This work shoul d be heavil y coordi nated wi th fi eld studies t o i ncorporate new f indings in the
form ulation of dynam ic ecosystem m odels. S om e of t he PI ER funds can be used to enhance key
fi el d studies conducted in t he state.

This pr oject  shoul d be seen as the f oundat ion f or addit ional  work addressi ng issues such as the long-
term  vi abi li ty of terrestr ial carbon sequest rat ion proj ect s in Cal if ornia,  which m ay becom e an
im portant st rat egy i n Cali forni a f or  the r educt ion of net carbon dioxide emi ssi ons by companies
reporti ng their  em issions to the Cal iforni a Cli mat e Act ion Regi str y
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(htt p:/ /www. cli mat er egi str y. org/).  T he dynam ic ecosystem m odel devel oped or enhanced through
this pr oject  wi ll be used in the f ut ure wi th the dif fer ent  clim ate scenari os devel oped by ot her  PI ER
research projects to estim at e t he changes to ecosyst ems and their servi ces.

III  Relevance to the PIER program

Changes in climate will affect the distribution and diversity of ecosystems at the global, national,
and state levels.  At the same time, these changes in ecosystems will affect the hydrological cycle
and the climate itself. For example, changes in albedo may be as important as the climate forcing
by greenhouse gases at the regional level (Dr. Margaret Torn, personal communication)4.
Changes in ecosystem patterns, processes, and hydrology will, in turn, impact energy demand
and the availability of hydropower.   Future applications of this model, will allow PIER to
estimate, among other things, the impact of climate change on ecosystems, the long-term
viability of forestry carbon sequestration projects, the changes in the frequency and severity of
forest fires, and the potential impact of changes of vegetation on regional climate.

This project is connected to other potential PIER projects dealing with the potential impact of
climate change in forested areas, the carbon budget in California lands and its impacts in the
state wide inventory of greenhouse gases, forest fires, and ecosystems impacts.  Ideally this
model or a reduced form of this model should be used with regional climate models to study the
link and feedback between climate and the biosphere.

IV. Project Term

Three years.

V Maximum amount of funds available

Total of $600,000 over three years.

VI. Budget Note

Appl icants should indicate what  percent age of t he budget wil l be spent on model ing, and what 
percent age on f iel dwork. T hi s can be done using Form  C- 2 – t he task level budget.

VII. Matching Funds and/or Shared Costs

PIER funds should be seen as seed funds because they may not be enough to cover the general
area of work described in section II and, for this reason, proponents should already have
matching funds and/or shared costs available.  The shared costs could be in the form of existing

                                                            
4 Climate forcing refers to atmospheric modifications that 'force' the climate to change (e.g. increased concentrations of
atmospheric greenhouse gases are generally assumed to warm the atmosphere).  However, changes in the albedo of surface
vegetation can also directly affect climate and hydrology.  Albedo refers to the ability of a surface to reflect radiant energy.
Changes to surface vegetation (by modifying species composition or structural characteristics) can modify the ability of
vegetation to reflect radiant energy and thus alter the amount of radiation that reaches the underlying soil.  This, in turn, will
influence the amount of energy that is absorbed by the ground and re-radiated to the atmosphere as long-wave radiation. It is this
re-radiated long-wave energy that is trapped by greenhouse gases and contributes to climatic warming.
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strong experimental and modeling research programs that can be enhanced and tailored to
produce the deliverables required for PIER.  Please include a brief write-up of any existing or
potential matching funds and/or shared costs in the Budget Narrative section of the grant
application (Form C – Item L) – indicate if the funds/costs are existing or potential.
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Appendix 1.  Technical Evaluation Criteria

Points 0-10
1. Degree to which the research proposal accurately and completely responds

to the specific overall scope of work as described in one of the relevant
Research Topics.

The proposal completely and accurately responds to the specific overall scope of
work as described in one of the relevant Research Topics.

Weighting Factor: 1.5
Possible Points: 15

2. Degree to which applicant clearly identifies available and existing
matching funds and/or cost sharing to supplement Commission funds and
degree to which these funds clearly contribute to the overall robustness of
the project (Budget Forms C-1 & C-2  and Item L).

The proposal lists and describes the availability of existing matching funds and/or
cost sharing.

The matching funds and/or cost sharing clearly contribute to the overall
robustness of the proposal.

Weighting Factor: 1.0
Possible Points: 10

3. Degree to which applicant clearly identified plans for obtaining new funds
and/or cost sharing to supplement this proposal and the degree to which
these funds would clearly contribute to the overall robustness of the
project (Budget Forms C-1 & C-2  and Item L).

The proposal clearly describes plans for obtaining supplemental funds.

Weighting Factor: .5
Possible Points: 5

4. Degree to which the proposed research identifies clear, meaningful, and
measurable objectives.

The proposal lists and describes clear, meaningful, and measurable objectives that
will achieve the tasks required in addressing the relevant Research Topics.

The research methods are appropriate for achieving the project’s objectives and
goals.

Weighting Factor: 1.5
Possible Points: 15
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5. The Project Narrative (Section 3.4), Products and due dates (Section 3.4,
Item 3), Budget Narrative and Budget Forms (Section 3.6, and Forms C1-
C-2)  are reasonable, appropriate and demonstrate that there is a high
probability of project success.

The Project Narrative and Task Budgets demonstrate a clear, reasonable,
appropriate and complete effort.

The Project Narrative and Task Budgets are composed of a series of
interconnected, logical, and discrete tasks.

The Project Narrative and Task Budgets lays out an approach and plan that is
practical and feasible for accomplishing the stated objectives.

The Work Schedule reasonably appropriates time and funds with respect to the
sequences of tasks, level of effort allocated per task, and the use of labor,
equipment, and facilities. If the research involves a particular environmental
aspect – the schedule fits the necessary time of year to conduct the research.

Each item (Form C – Items A-M) of the budget is appropriate considering: (1) the
significance of the barriers, issues, and/or knowledge gaps being addressed, (2)
the project’s objectives and goals, and (3) the level of effort described in the
Project Narrative.

The budgets show that key personnel will be committed to the project for the
appropriate number of hours and functions to accomplish the tasks and
deliverables, and the activities described in the Project Narrative.

Weighting Factor: 2.0
Possible Points: 20

6. The Principal Investigator and the Project Team are well qualified to
conduct the project (Form D).

The applicant describes in detail, with substantiation, his or her past and current
work in the research subject area.  Accomplishments (not just activities) are
described.

The applicant describes in detail their success in working with other teams.

The proposal demonstrates the applicant’s awareness of current and prior work by
others in the proposed research area.

The proposal convincingly demonstrates, based on education, training and past
experience, that the applicant and project team are capable of conducting all
technical, administrative, and budgetary functions and responsibilities, including
the ability to control cost, maintain the schedule, and report results and
accomplishments in an effective manner.

Degree to which the proposal is clearly written and internally consistent.

Weighting Factor: 1.5
Possible Points: 15
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7. Overall technical merit and degree to which the project is likely to succeed.

Taking all factors into consideration, including those cited above, the overall
technical merit of the proposal.

To the reviewer’s understanding, the likelihood that this project is feasible and is
likely to succeed.

Weighting Factor: 2.0
Possible Points: 20

Total Technical Reviewer Points:



B-1

Appendix 2. Global Climate Change Technical Review Committee
Evaluation Criteria

Points 0-10
1. Degree to which the research proposal responds to the specific overall scope

of work as described in one of the relevant Research Topics.

The proposal clearly responds to the Research Topic.

Weighting Factor: 1.5
Possible Points: 15

2. Degree to which the proposed research identifies clear, meaningful, and
measurable objectives.

The proposal lists and describes clear and measurable objectives that will achieve
the tasks required in addressing the relevant Attachments.

The research methods are appropriate for achieving the project’s objectives and
goals.

Weighting Factor: 1.0
Possible Points: 10

3. The Principal Investigator and the Project Team are well qualified to
conduct the project (Form D).

The applicant describes in detail, with substantiation, his or her past and current
work in the research subject area.  Accomplishments (not just activities) are
described.

The applicant describes in detail their success in working with other teams.

The proposal demonstrates the applicant’s awareness of current and prior work by
others in the proposed research area.

The proposal convincingly demonstrates, based on education, training and past
experience, that the applicant and project team are capable of conducting all
technical, administrative, and budgetary functions and responsibilities, including
the ability to control cost, maintain the schedule, and report results and
accomplishments in an effective manner.

Degree to which the proposal is clearly written and internally consistent.

Weighting Factor: 1.0
Possible Points: 10

4. Overall merit, including a consideration of the degree to which the
proposal goes beyond the basic requirements described in the relevant
Attachment and the availability of matching funds.

The proposal is original and addresses the issue in the Research Topic

To the reviewer’s understanding, the likelihood that this proposal is feasible and is
likely to succeed.

Weighting Factor: 1.5
Possible Points: 15

Total Technical Review Committee Points:
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Appendix 3. Sample Non-Disclosure Form

It is the responsibility of the Global Climate Change (GCC) Grant Program Administrator to safeguard all
confidential/ proprietary information contained in documents submitted to the GCC Grant Program.  To fulfill this
responsibility, the GCC Administrator requires all personnel who process, screen, and review GCC Program
documents (pre-proposals, proposals, final reports) that contain confidential information, to complete a non-
disclosure agreement with the GCC Administrator.

By signing this agreement the GCC Program Administrator (hereafter referred to as the GCC PA) and the program
support personnel granted access (hereafter referred to as the RECIPIENT) agree to abide by the following terms
and conditions.

1. GCC PA’s Obligation: The GCC PA agrees to clearly identify those documents containing
confidential/proprietary information and to identify those sections within the documents that are considered
confidential/proprietary by the grant applicant which may include any or all of the following: data,
materials, designs, concepts, processes, samples, specifications and financial or business information.

2. RECIPIENT’ Obligations:  RECIPIENT agrees to take all such precautions as may be reasonably necessary
to prevent the disclosure of all confidential/proprietary information contained in GCC Program documents.
In addition, the RECIPIENT agrees to the following:
(a) Shall not make or retain copies of confidential information contained in GCC Program documents

(excluding the GCC PA).
(b) Shall not disclose confidential information to any third party unless the disclosure is necessary in the

performance of their GCC Program responsibilities, in which case, the new RECIPIENT granted access
must also sign a non-disclosure agreement.

(c) Shall not use the confidential information for personal benefit.

3. Limitation on Obligations:  The obligations specified in section 2 above do not apply to information that
meets the following conditions:
(a) Information already known or independently developed by the RECIPIENT (in documented form)

prior to this disclosure by the GCC PA.
(b) Information previously published or in the public domain.
(c) Information that becomes public knowledge or is legally disclosed by third parties after this agreement

is executed.

4. The term of this agreement shall be five (5) years from the date of access to any GCC Program document
containing confidential/proprietary information.

5. This agreement shall be governed and construed in accordance with the laws of the State of California.

AGREED AND ACCEPTED BY

RECIPIENT GLOBAL CLIMATE CHANGE GRANT
PROGRAM ADMINISTRATOR

Signature & Date: Signature& Date:

Printed Name: Printed Name:

Address: Address:

Document Covered By This Agreement:
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EXHIBIT A
Sample Work Statement
PIER-EA Grant Programs

Work Authorization MR-00X

GLOSSARY
Specific terms and acronyms used throughout this work statement are defined as follows:

Acronym Definition

(Insert additional rows as needed.)

Problem Statement
Describe the problem that this research will address.

GOALS AND OBJECTIVES

The goal of this project is to…(Complete the sentence with a brief description of the goal(s).
Goals can be technical, economic or social.  Please be brief, two to three sentences
maximum.)

This project meets the PIER Goal of <pick one from the list below> by <fill in the blank>. (If applicable,
this project also meets the secondary goal of <pick one from the list below> by <fill in the blank>.)

1 PIER Goals
1.  Improving the Energy Cost/Value of California’s Electricity
2.  Improving the Environmental and Public Health Costs/Risk of California’s Electricity
 3.  Improving the Reliability/Quality of California’s Electricity
 4.  Improving the Safety of California’s Electricity
 

The objectives of this project are to…(Complete this sentence with the objectives, which are things that
will be measurable or knowable at the end of this project.)

Examples of Performance Measures:
• . . .reduce the cost of electricity generation (or supply) by ____%.
• . . .increase the number of new technologies that are market-ready by ____<fill in the

number>.
• . . . increase the adoption by the market of specific technologies by ___%.
• . . . increase the renewable technologies that are cost competitive by __%.
• . . . increase the new energy systems that can use multiple fuels by ____%.
• . . . decrease end-use consumption in specific energy sectors.
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• . . . decrease the system impacts over current best practices by ____%.
• . . .increase the number of market-ready technologies that contribute to reduced risks of

increased environmental/health impacts by ____<fill in the number>.
• . . .reduce the interruption frequency and duration per customer type per year by

____<fill in the number>.
• . . .increase the expected number of new technologies providing increased

reliability/quality choices to consumers by ____<fill in the number>.
• . . .decrease the rates of injury and fatality associated with electricity generation/supply

and usage by ____<fill in the number>.
• . . .determine the effectiveness of the XYZ process.

ADMINISTRATION

MEETINGS
Task 1.1  Attend Kick off Meeting
Task 1.2  Critical Project Review  Meetings (To be determined for PIER-EA Grants)
Task 1.3  Final Meeting
Task 1.4  Progress Reports
Task 1.5  Test Plans,  Technical Reports and Interim Deliverables
Task 1.6  Final Report
Task 1.6.1  Final Report  Outline
Task 1.6.2  Final Report
Task 1.6.3  2-page Final Project Summary

PERMITS AND ELECTRONIC FILE FORMAT
Task 1.7  Identify and Obtain Required Permits
Task 1.8  Electronic File Format

Refer to Attachment A-1 for the details of Administration

TASK 2.0 TECHNICAL TASKS

The project’s work scope involves the following technical tasks:

Task 2.1 (Insert Task Name)
Task 2.2 – 2.n-2 (Insert Task Name)
Task 2.n-1 Technology Transfer Activities (If applicable)
Task 2.n Production Readiness Plan (If applicable)

Technical Task Descriptions
The work effort should be divided into a series of logical, discrete and sequential tasks.
Technical tasks start with the number 2.1.  Please use the following pattern for each
technical task.

Task 2.1 (Insert Task Name)
The goal of this task is to . . .(Complete the sentence by inserting a brief description that identifies the
expected result(s) and accomplishments for this task. The description should be 2 to 3 sentences
maximum.  Use a consistent naming convention throughout the work statement.  For example, the name
“photovoltaic system” is not the same as the name “solar electric generation alternative.”  Pick one
name and stick with it throughout.)
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Successful completion of this task will be measured by…(Complete the sentence by listing the
performance measure(s) or other criteria that will be used to evaluate the results and to determine to
what degree the goal was achieved.)

Meeting this goal helps to achieve the project objectives by… (Complete the sentence.)

The Performing Institution shall:
• (Insert verb in active tense) . . . (Complete the sentence.)
• (Insert verb in active tense) . . . (Complete the sentence.)

(List each individual activity with a separate bullet and begin each bullet with a verb to continue the
sentence beginning with "The Performing Institution shall."  Organize activities in the order in which
they will occur. A bullet needs to appear before each activity. Use this section to describe the essential
elements of the process you will use to complete the project.

The contents of each deliverable shall also be described in this section.  Only the names of each
deliverable shall appear in the “Deliverables” section.  Use exactly the same name to identify a
deliverable (report, data set, project plan, etc.) in the activity and in the list of deliverables. A
bullet needs to appear before each deliverable.

Deliverables are products that incorporate the knowledge and understanding gained by
performing the activities and that are submitted to the Commission for review, comment and
approval. Deliverables include, but are not limited to, written reports that describe methods, test
plans, results of testing, analysis of data, conclusions, and recommendations for future study,
workshop agendas and summaries, description and photographs of equipment/product
developed, summaries of advisory group meetings, computer software with written instructions
for data input and use of the software, if intended for public or Commission use, and production
prototypes. The sum of the deliverables should be sufficiently detailed to be of use to
stakeholders and other researchers. The level of detail should be sufficient for an observer to
assess whether the project objectives and goals have been successfully met.

Deliverables:
• 1st deliverable (name only)
• 2nd deliverable (name only)

(List deliverables using the same name and in the order that they appear in “The Performing Institution
shall” section. Only the deliverable name should be listed here. The contents of each deliverable shall be
described in “The Performing Institution shall” section.)

Key Personnel:
<fill in the name(s)>
(Name of key person for this task that works for the Performing Institution.  If none, state none.)

Key Subcontractors:
<fill in the name(s) and/or company(ies)>
(Name of key company or name of key person at key company for this task.  If none, state none.)
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Task 2.2 – 2.n-2
(Repeat the process as shown above)

Task 2.n-1 Technology Transfer Activities (Technology Transfer activities for the PIER-EA Grant
program will be in the form of Progress Reports, Final Report, and Project Summaries).
The goal of this task is to develop a plan to make the knowledge gained, experimental results and
lessons learned available to decision-makers in industry and government.

If this task is applicable, the Performing Institution shall:
• Prepare a Technology Transfer Plan.  The plan shall explain how the knowledge gained in this project

will be made available to the public. The level of detail expected is least for research-related projects
and highest for demonstration projects. Key elements from this report shall be included in the Final
Report for this project.

• Submit the draft Technology Transfer Plan to the Commission Project Manager for review and
comment. Once agreement on the draft plan has been reached, the final plan shall be submitted to the
Commission Project Manager for written approval, which shall be provided within 5 working days of
receipt.

• Conduct technology transfer activities in accordance with the Technology Transfer Plan.  These
activities shall be reported in the Monthly Progress Reports.

Deliverables:
• Draft Technology Transfer Plan
• Final Technology Transfer Plan

Key Personnel:
<fill in the name(s)>
(Name of key person for this task that works for the Performing Institution.  If none, state none.)

Key Subcontractors:
<fill in the name(s) and/or company(ies)>
(Name of key company or name of key person at key company for this task.  If none, state none.)

Task 2.n Production Readiness Plan (If applicable) (To be determined for PIER-EA Grants)
The goal of the plan is to determine the steps that will lead to the mass manufacturing of the technologies
developed in this project.

If this task is applicable, the Performing Institution shall:

• Prepare a Production Readiness Plan. The degree of detail in the Production Readiness Plan
discussion should be proportional to the complexity of producing the proposed product and its state of
development. The plan shall include as appropriate but not be limited to:

• Identification of critical production processes, equipment, facilities, personnel resources, and support
systems that will be needed to produce a commercially viable product;

• Internal manufacturing facilities, as well as supplier technologies, capacity constraints imposed by the
design under consideration, identification of design critical elements and the use of hazardous or non-
recyclable materials. The product manufacturing effort may include “proof of production processes”;

• A projected “should cost” for the product when in production;
• The expected investment threshold to launch the commercial product;
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• An implementation plan to ramp up to full production.
• Submit the draft Production Readiness Plan to the Commission Project Manager for review and

comment. Once agreement on the draft plan has been reached the final plan shall be submitted to the
Commission Project Manager for written approval, which shall be provided within 5 working days of
receipt.

Deliverables:
• Draft Production Readiness Plan
• Final Production Readiness Plan

Key Personnel:
<fill in the name(s)>
(Name of key person for this task that works for the Performing Institution.  If none, state none.)

Key Subcontractors:
<fill in the name(s) and/or company(ies)>
(Name of key company or name of key person at key company for this task.  If none, state none.)
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Exhibit (A-1)

ADMINISTRATION

MEETINGS

Task 1.1 Attend Kick-off Meeting
The goal of this task is to establish the lines of communication and procedures for implementing
this Agreement.

The Principal Investigator shall:

• Attend a “kick off” meeting with the Commission Project Manager.  This meeting may be by
phone or in person as appropriate and as time permits.  When necessary, the Commission
Project Manager may request others to participate in the meeting including the Commission
Contract Manager, and a representative from the Performing Institution’s Contracts and
Grants Office.  The technical and administrative aspects of this Agreement will be discussed
at the meeting. Prior to the kick-off meeting, the Commission Project Manager will provide
an agenda to all potential meeting participants.

The administrative portion of the meeting shall include, but not be limited to, the following:
• Roles and responsibilities of both parties
• Budget changes
• Invoicing
• Prior approvals for travel and equipment
• Confidential deliverables
• Intellectual property
• Critical Project Reviews (Task 1.2) (To be determined for PIER-EA Grants)
• Permit documentation (Task 1.7)
• Electronic File Format (Task 1.8)
• Establish the PAC (Task 1.10) (optional) (To be determined for PIER-EA Grants)
• PAC Meetings (Task 1.11) (optional) (To be determined for PIER-EA Grants)

The technical portion of the meeting shall include, but not be limited to, the following:
• The Commission Project Manager’s expectations for accomplishing tasks described

in the Scope of Work;
• An updated Schedule of Deliverables
• An updated Gantt chart if applicable
• Progress Reports (Task 1.4)
• Technical Deliverables (Task 1.5)
• Final Report (Task 1.6)
• Final 2-page Project Summary (Task 1.6)

The Commission Project Manager shall designate the date and location of this meeting.
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Deliverables:
• An Updated Schedule of Deliverables
• An Updated Gantt Chart
• An Updated List of Permits
• Schedule for Recruiting PAC Members (optional)

Task 1.2 Critical Project Review Meetings
The goal of this task is to determine if the project should continue to receive Commission
funding to complete this Agreement and if it should, are there any modifications that need to be
made to the tasks, deliverables, schedule or budget.

Critical Project Reviews provide the opportunity for frank discussions between the Commission
and the Performing Institution.  CPRs generally take place at key, predetermined points in the
Agreement, as determined by the Commission Project Manager and as shown in the Technical
Task List above and in the Schedule of Deliverables. However, the Commission Project Manager
may schedule additional Critical Project Reviews as necessary, and, if necessary, the budget will
be reallocated to cover the additional costs borne by the Performing Institution.

Participants include the Commission Project Manager and the Performing Institution, and may
include the Commission Contract Manager, the Commission Contract Officer, the PIER Program
Team Lead, other Commission staff and Management as well as other individuals selected by the
Commission Project Manager to provide support to the Commission.

The Commission Project Manager shall:

• Determine the location, date and time of each Critical Project Review meeting with the
Performing Institution. These meetings generally take place at the Energy Commission, but
they may take place at another location.

• Send the Performing Institution the agenda and a list of expected participants in advance of
each Critical Project Review.  If applicable, the agenda shall include a discussion on both
match funding and permits.

• Conduct and make a record of each Critical Project Review meeting.  One of the outcomes of
this meeting will be a schedule for providing the written determination described below.

• Determine whether to continue the project, and if continuing, whether or not to modify the
tasks, schedule, deliverables and budget for the remainder of the Agreement, including not
proceeding with one or more tasks.   If the Commission Project Manager concludes that the
project needs a formal amendment or that satisfactory progress is not being made and the
project needs to be ended, these conclusions will be referred to the Commission’s Research,
Development and Demonstration Policy Committee for its concurrence.

• Provide the Performing Institution with a written determination in accordance with the
schedule. The written response may include a requirement for the Performing Institution to
revise one or more deliverables that were included in the Critical Project Review.
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The Performing Institution shall:
 
• Prepare a Critical Project Review Memorandum for each Critical Project Review that

discusses the progress of the Agreement toward achieving its goals and objectives.  This
memorandum shall be submitted along with any other deliverables identified in this Scope of
Work.  Submit these documents to the Commission Project Manager and any other
designated reviewers at least 10 working days in advance of each Critical Project Review
meeting.

• Present the required information at each Critical Project Review meeting and participate in a
discussion about the Agreement.

Performing Institution Deliverables:
• Critical Project Review Memorandum(Memoranda)
• Critical Project Review deliverables identified in this Scope of Work

Commission Project Manager Deliverables:
• Agenda and a List of Expected Participants
• Schedule for Written Determination
• Written Determination

 Task 1.3 Final Meeting
The goal of this task is to close out this Agreement.

The Principal Investigator shall:

• Meet wi t h the Com mi ssi on to present the f indings,  concl usi ons, and recom m endati ons.  The
f inal  m eet ing m ust be com pl et ed duri ng the closeout  of thi s Agr eement. 

This meeting will be attended by, at a minimum, the Performing Institution, the Commission
Contracts Officer, and the Commission Project Manager.  The technical and administrative
aspects of Agreement closeout will be discussed at the meeting, which may be two separate
meetings at the discretion of the Commission Project Manager.

The technical portion of the meeting shall present findings, conclusions, and recommended
next steps (if any) for the Agreement.  The Commission Project Manager will determine the
appropriate meeting participants.

The administrative portion of the meeting shall be a discussion with the Commission Project
Manager and the Contracts Officer about the following Agreement closeout items:

 

• Commission’s request for specific “generated” data (not already provided in
Agreement deliverables)

• Need to document Performing Institution’s disclosure of “subject inventions”
developed under the Agreement

•  “Surviving” Agreement provisions, such as repayment provisions and confidential
deliverables.
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• Final invoicing and release of retention

• Prepare a schedule for completing the closeout activities for this Agreement.

Deliverables:
• Written documentation of meeting agreements and all pertinent information
• Schedule for completing closeout activities

REPORTING

Task 1.4 Progress Reports
The goal of this task is to periodically verify that satisfactory and continued progress is made
towards achieving the research objectives of this Agreement.

The Performing Institution shall:

• P repare pr ogr ess repor ts which sum mar ize al l  Agr eem ent act ivi ti es conduct ed by the
P er form i ng Inst it ut i on for the repor t ing per iod,  incl udi ng an assessm ent of the abili ty to
complet e the Agreement wit hi n the current budget and any ant ici pat ed cost overr uns.  Each
pr ogress repor t is due to the Com mi ssi on Proj ect Manager  wi thi n 5 wor ki ng days af ter the end
of the repor t ing per iod.  At tachm ent A-1, Pr ogr ess Repor t  For m at , pr ovi des the recomm ended
speci fi cat ions. 

Deliverables:
• Quarterly Progress Reports

Task 1.5 Test Plans, Technical Reports and Interim Deliverables
The goal of this task is to set forth the general requirements for submitting test plans, technical
reports and other interim deliverables.  Unless described differently in the Technical Tasks,

The Performing Institution shall:

• Submit a draft of each deliverable listed in the Technical Tasks to the Commission Project
Manager for review and comment in accordance with the approved Schedule of Deliverables.
The Commission Project Manager will provide written comments back to the Performing
Institution on the draft deliverable within 5 working days of receipt.  Once agreement has
been reached on the draft, the Performing Institution shall submit the final deliverable to the
Commission Project Manager. The Commission Project Manager shall provide written
approval of the final deliverable within 2 working days of receipt. Key elements from this
deliverable shall be included in the Final Report for this project.

• Submit two copies of the final deliverable with the next invoice.

Task 1.6 Final Report
The goal of this task is to prepare a comprehensive written Final Report that describes the
original purpose, approach, results and conclusions of the work done under this Agreement. The
Commission Project Manager will review and approve the Final Report. The Fi nal  Report  m ust 
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be compl et ed on or bef or e t he t erm inati on date of  t he Agreem ent .  At tachm ent A- 2, Fi nal  Report 
F or mat,  pr ovi des the r ecomm ended specif icat i ons. 

The Final Report shall be a public document.  If the Performing Institution has obtained
confidential status from the Commission and will be preparing a confidential version of the Final
Report as well, the Performing Institution shall perform the following subtasks for both the
public and confidential versions of the Final report.

Task 1.6.1 Final Report Outline

The Performing Institution shall:

• Prepare a draft outline of the Final Report.

• Submit the draft outline of Final Report to the Commission Project Manager for review and
approval. The Commission Project Manager will provide written comments back to the
Performing Institution on the draft outline within 5 working days of receipt.  Once agreement
has been reached on the draft, the Performing Institution shall submit the final outline to the
Commission Project Manager. The Commission Project Manager shall provide written
approval of the final outline within 2 working days of receipt.

• Submit two copies of the final report outline with the next invoice.

Deliverables:
• Draft Outline of the Final Report
• Final Outline of the Final Report

Task 1.6.2 Final Report

The Performing Institution shall:

• Prepare the draft Final Report for this Agreement in accordance with the approved outline.

• Prepare a 2-page summary of the final project.   The description should be written at a level
that could be understood by the general public with sufficient information to stand on its
own.
 

• Submit the draft Final Report and the 2-page Final Project Summary to the Commission
Project Manager for review and comment. The Commission Project Manager will provide
written comments within 10 working days of receipt.

Once agreement on the draft Final Report and Summary has been reached, the Commission
Project Manager shall forward the electronic version of this report to the PIER Technology
Transfer Group for final editing.  Once final editing is completed, the Commission Project
Manager shall provide written approval to the Performing Institution within 2 working days.

 
• Submit one bound copy of the Final Report, and one copy of the 2-page Final Project
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Summary with the final invoice.

Deliverables:
• Draft Final Report
• Final Report
• 2-page Final Project Summary

PERMITS AND ELECTRONIC FILE FORMAT

Task 1.7 Identify and Obtain Required Permits
The goal of this task is to obtain all permits required for work completed under this Agreement
in advance of the date they are needed to keep the Agreement schedule on track.

Permit costs and the expenses associated with obtaining permits are reimbursable under this
Agreement. Permits must be identified in writing before the Performing Institution can incur any
costs related to the use of the permit(s) for which the Performing Institution will request
reimbursement.

The Performing Institution shall:

• Prepare a letter  documenting the permits required to conduct this Agreement and submit it to
the Commission Project Manager at least 2 working days prior to the kick-off meeting:

1. If there are no permits required at the start of this Agreement, then state such in the letter.

2. If it is known at the beginning of the Agreement that permits will be required during the
course of the Agreement, provide in the letter:

• A list of the permits that identifies the:
• Type of permit
• Name, address and telephone number of the permitting jurisdictions or lead

agencies
• Schedule the Performing Institution will follow in applying for and obtaining these

permits

• The list of permits and the schedule for obtaining them will be discussed at the kick-off
meeting, and a timetable for submitting the updated list, schedule and the copies of the
permit(s) will be developed. The implications to the Agreement if the permits are not
obtained in a timely fashion or are denied will also be discussed. If applicable, permits will
be included as a line item in the progress reports and will be a topic at Critical Project
Review meetings.

• If during the course of the Agreement additional permits become necessary, then provide the
appropriate information on each permit and an updated schedule to the Commission Project
Manager.

• As permits are obtained, send a copy of each approved permit to the Commission Project
Manager.
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• If during the course of the Agreement permits are not obtained on time or are denied, notify
the Commission Project Manager within 5 working days.  Either of these events may trigger
an additional Critical Project Review.

Deliverables:
• A Letter Documenting the Permits
• Updated List of Permits as They Change During the Term of the Agreement
• Updated Schedule for Acquiring Permits as It Changes During the Term of the Agreement
• A Copy of Each Approved Permit

Task 1.8 Electronic File Format
The goal of this task is to unify the formats of electronic data and documents provided to the
Commission as contract deliverables.  Another goal is to establish the computer platforms,
operating systems and software that will be required to review and approve all software
deliverables.

The Performing Institution shall:

• Deliver documents to the Commission Project Manager in the following formats:
• Data sets shall be in Microsoft (MS) Access or MS Excel file format.
• PC-based text documents shall be in MS Word file format.
• Documents intended for public distribution shall be in PDF file format, with the native file

format provided as well.
• Project management documents shall be in MS Project file format.
• Request exemptions to software standardization in writing at least 90 days before the

deliverable is submitted.

Deliverables:
• A Letter Requesting Exemption from Software Standardization (if applicable)

PROJECT ADVISORY COMMITTEE (Optional)

Task 1.9 Establish the Project Advisory Committee
The goal of this task is to create an advisory committee for this Agreement.

The PAC should be composed of diverse professionals.  The number can vary depending on
potential interest and time availability.  The Contractor’s Project Director and the Commission
Contract Manager shall act as co-chairs of the PAC.  The exact composition of the PAC may
change as the need warrants.  PAC members serve at the discretion of the Commission Contract
Manager.

The PAC may be composed of qualified professionals spanning the following types of
disciplines:

• Researchers knowledgeable about the project subject matter

• Members of the trades who will apply the results of the project (e.g. designers, engineers,
architects, contractors, and trade representatives)
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• Public Interest Market Transformation Implementers

• Product Developers relevant to project subject matter

• DOE Research Manager

• Public Interest Environmental Groups

• Utility Representatives

• Members of the relevant technical society committees

The purpose of the PAC is to:

• Provide guidance in research direction.  The guidance may include scope of research;
research methodologies; timing; coordination with other research. The guidance may be
based on:

- technical area expertise
- knowledge of market applications
- linkages between the contract work and other past, present or future research

(both public and private sector) they are aware of in a particular area

• Review deliverables.  Provide specific suggestions and recommendations for needed
adjustments, refinements, or enhancement of the deliverables.

• Evaluate tangible benefits to California of this research and provide recommendations, as
needed, to enhance tangible benefits.

• Provide recommendations regarding information dissemination, market pathways or
commercialization strategies relevant to the research products.

The Performing Institution shall:

• Prepare a draft list of potential PAC members that includes name, company, physical and
electronic address, and phone number and submit it to the Commission Contract Manager at
least 2 working days prior to the kick off meeting.  This list will be discussed at the Kick-off
Meeting and a schedule for recruiting members and holding the first PAC meeting will be
developed.

• Recruit PAC members and ensure that each individual understands the member obligations
described below, as well as the meeting schedule outlined in Task 1.11.

• Prepare the final list of PAC members.

• Submit letters of acceptance or other comparable documentation of commitment for each
PAC member.

Deliverables:
• Draft List of PAC Members
• Final List of PAC Members
• Letters of Acceptance, or Other Comparable Documentation of Commitment for Each PAC

Member



Administration Exhibit (A-1) Subaward: MR-00X
PIER-EA Grant Programs Contract: # 500-02-004

E-9

Task 1.10 Conduct Project Advisory Committee Meetings
The goal of this task is for the PAC to provide strategic guidance to this project by participating
in regular meetings or teleconferences.

The Performing Institution shall:
• Discuss the PAC meeting schedule at the kick-off meeting.  The number of face-to-face

meetings and teleconferences and the location of PAC meetings shall be determined in
consultation with the Commission Contract Manager. This draft schedule shall be presented
to the PAC members during recruiting and finalized at the first PAC meeting.

• Organize and lead PAC meetings in accordance with the schedule.  Changes to the schedule
must be pre-approved in writing by the Commission Contract Manager.

• Prepare PAC meeting agenda(s) with back-up materials for agenda items.
• Prepare PAC meeting summaries, including recommended resolution of major PAC issues.

Deliverables:
• Draft PAC Meeting Schedule
• Final PAC Meeting Schedule
• PAC Meeting Agenda(s) with Back-up Materials for Agenda Items
• Written PAC Meeting Summaries, Including Recommended Resolution of Major PAC Issues
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Exhibit (A-2)

Sample Content and Format of Progress Reports

PROGRESS REPORT for
Project Title,

500-02-004, WA# MR-00X
Date, 2003

Contractor Project Manager:
Commission Project Manager:

What we planned to accomplish this period
[This is taken directly from the section on “What we expect to accomplish during the next
period” from the last progress report]

What we actually accomplished this period
[Concise description of major activities and accomplishments.]

How we are doing compared to our plan
[Explain the differences, if any, between the planned and the actual accomplishments.  Describe
what needs to be done, if anything, to get back on track.]

Significant problems or changes
[Describe any significant technical, regulatory or fiscal problems. Request approval for
significant changes in work scope, revised milestone due dates, changes in key personnel
assigned to the project, changes in match funds, changes to permits, or reallocation of budget
cost categories.  If none, include the following statement: “Progress and expenditures will result
in project being completed on time and within budget.”]

What we expect to accomplish during the next period
[Concise description of major activities and accomplishments expected, by task, deliverable or
milestone as appropriate.  This will be transferred to the next progress report]]

Status of Milestones and Deliverables:

[This should be the complete list as contained in the Scope of Work and the attached Schedule of
Deliverables.  Highlight differences between actual and planned.]

Description Start Date Due Date Status (%)

Planned Actual Planned Actual
Deliverable 1 DATE DATE DATE DATE Ontime

100%
Deliverable 2 DATE DATE DATE DATE Ahead

100%
Deliverable 3 DATE DATE DATE DATE Delayed

25%
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2001 2002 2003

Task 2.1

Task 2.2

Task 2.3

Task 2.4

2004

Overall schedule for the _______________________ project.
[Planned is solid blue, actual is red striped. This work flow diagram needs to correlate with the
schedule in Exhibit B. This example has been prepared as a Word Picture, but a comparable
Excel diagram or Gantt chart is fine.]

Overview of Fiscal Status:  (See invoices for detail.)
It is useful to track the rate of expenditure of project funds. The most useful way to do this is to
compare the actual expenditure rate with the planned expenditure rate. You get the planned rate
at the beginning of the project, so it becomes a baseline. If you change course at a critical project
review, you should show the original and the modified baseline, and then track against the new
one.

Photographs:
Include photographs where appropriate to document progress. The photos shall be shot with
color print film or be very high quality digital photos (at least 300 dpi).]

Evidence of Progress:
If there is a long time between interim deliverables, then attach evidence of the progress being
made (e.g., test data, product mock-ups, field site descriptions, preliminary analyses) to the
Progress Reports to allow the Commission Contract Manager to review contract progress and
gauge the quality of research results.

Notes:
The tracking for tasks and money is generally done at the major task level, but this depends on
the project and fiscal controls.

Notice that there is no technical detail in these reports. This should come in specific deliverables
so that critical project management information doesn’t get lost. If the contractor is reporting
monthly, but submitting invoices quarterly, then use the three monthly reports as an equivalent
quarterly report. Don’t make them write another report just to get paid.

The progress report on each project should be 1-2 pages long (plus photographs) and take about
1 hour to prepare for each reporting period.
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Exhibit  (A-3)
Final Report Instructions

1. Please contact Susan Patterson (916) 654-4992, spatters@energy.state.ca.us of the PIER Technology
Transfer Group before preparing the outline of your final report. She will explain the process and go
over any questions you have. It is best if both the Contractor and the Commission Contract Manager
participate in this discussion.

2. Please use the MS Office Suite for your final reports. The version currently in use at the Commission
is “97” operating on Windows 98. Please let us know if significant portions of the report will be in
other programs.

3. When the Contractor and the Commission Contract Manager have agreed to the Draft Final Report,
the Commission Contract Manager forwards the electronic report file(s) to Susan Patterson.

4. Susan forwards these electronic report file(s)to Heather Roberts, the SAIC Editing Coordinator, and
to Julie Talbert, who will log the report into the Technology Transfer Group’s work order system
(internal e-mail address: Tech Trans) for tracking purposes.

5. Julie requests a publication number from Business Services and provides it to Susan and Heather

6. In about a week, Heather will schedule a teleconference with the Commission Contract Manager, the
report’s author, and Susan Patterson.  The day before the teleconference, Heather will send all
teleconference participants a PDF version of the report and a list of the sections to discuss and resolve
in the teleconference (i.e., Executive Summary, Objectives, Outcomes, Conclusions, Benefits to
California, Recommendations, Abstract).

7. During the teleconference, which is scheduled for two hours but usually takes less, the participants
will walk through the Executive Summary to ensure that the goals, objectives, outcomes, conclusions
and recommendations of the project are presented in a consistent and intelligible fashion.  The
Executive Summary is the primary focus of the teleconference.  Editorial and format changes for the
entire report will be discussed and agreed upon by all participants. We will also identify any missing
elements and who is responsible for filling them. Before concluding the teleconference, the
participants will develop a schedule for completing the edits to the report.

8. SAIC is responsible for collecting and incorporating all missing elements and comments into the
Final Report. Typically this takes place during the week following the teleconference, but may take
longer, depending on the schedule developed during the teleconference.

9. When the edits are complete, SAIC will notify all participants that the report is posted on SAIC’s
PIER Website http://pier.saic.com and is available for a final review by all.

10. If there are additional changes, those should be brought to Heather’s attention directly with a “cc:” to
all of the participants in the teleconference.  Once the report is agreeable to all, the Commission
Contract Manager will send written approval to the Contractor, who will submit 1 bound copy with
their final invoice. At the same time, the Commission Contract Manager will notify Heather, who will
send Susan 1 unbound master copy and forward the approved PDF to Bob Aldrich in the
Commission’s Media and Public Communications Office for posting on the Commission’s PIER
Website.
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Final Report Contents

PIER Final Reports contain the following sections:

Cover Page and Title Page
Legal Notice
Acknowledgement Page
Table of Contents
Preface
Executive Summary
Abstract
Introduction
Project Approach
Project Outcomes
Conclusions and Recommendations
Endnotes
References
Glossary
Appendices
Attachments

Cover Page and Title Page

Please create one page with the following information. It will be used to create the cover and title pages.
• Title of the Report
• Name of primary author(s) or principal investigator
• Author’s company, organization or affiliation
• Location of author’s company, organization or affiliation (City, State)
• Name of Energy Commission Project Manager
• PIER Program Area
• PIER Program Area Lead
• Contract Number
• Amount of Contract (Total including amendments.)
• Publication Number (Ask Susan Patterson, (916) 654-4992 for this number.)
• Publication Date (Month and Year. Verify with Susan Patterson.)
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Legal Notice
Use the following notice:

Legal Notice

This report was prepared as a result of work sponsored by the California Energy
Commission (Commission, Energy Commission). It does not necessarily
represent the views of the Commission, its employees, or the State of California.
The Commission, the State of California, its employees, contractors, and
subcontractors make no warranty, express or implied, and assume no legal
liability for the information in this report; nor does any party represent that the use
of this information will not infringe upon privately owned rights. This report has
not been approved or disapproved by the Commission nor has the Commission
passed upon the accuracy or adequacy of this information in this report.

NOTE: The abbreviation "CEC" is not allowed in final reports.  Chose either Commission or
Energy Commission throughout the report.  Be consistent with one of the choices, and use it
throughout the report.

Acknowledgement Page
This is the place for the author or principal investigator to acknowledge or express appreciation
to those who participated in the project. This may be a paragraph, or a list of names, and if
appropriate their affiliations.
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Table of Contents
Sections to be included in the Table of Contents are as follows:

Preface

Executive Summary

Abstract

1. Introduction
• Background and Overview (Why this project was necessary)
• Project Objectives (What you planned to accomplish)
• Report Organization

2. Project Approach (What you did to accomplish your objectives)

3. Project Outcomes (What happened)

4. Conclusions and Recommendations
• Conclusions (What you learned from what happened)
• Commercialization Potential
• Recommendations (What you think should occur next)
• Benefits to California

Endnotes

References

Glossary

List of Figures

List of Tables

Appendices

Attachments
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Preface
Fill in the contract name, contract number,  report title, organization, and research area, and
numbers in the second to the last paragraph. Use the following Preface:

Preface

The Public Interest Energy Research (PIER) Program supports public interest energy research and
development that will help improve the quality of life in California by bringing environmentally safe,
affordable, and reliable energy services and products to the marketplace.

The PIER Program, managed by the California Energy Commission (Commission), annually awards up to
$62 million to conduct the most promising public interest energy research by partnering with Research,
Development, and Demonstration (RD&D) organizations, including individuals, businesses, utilities, and
public or private research institutions.

PIER funding efforts are focused on the following six RD&D program areas:

Buildings End-Use Energy Efficiency

Industrial/Agricultural/Water End-Use Energy Efficiency

Renewable Energy

Environmentally-Preferred Advanced Generation

Energy-Related Environmental Research

Strategic Energy Research.

What follows is the final report for the [Contract Name,] [Contract Number,] conducted by the
[Company/Organization/Affiliation].  The report is entitled [Report Title].  This project contributes to
the [PIER Program Area] program.

For more information on the PIER Program, please visit the Commission's Web site at:
http://www.energy.ca.gov/research/index.html or contact the Commission's Publications Unit at 916-654-
5200.

Executive Summary
A final report in miniature, containing all key information.  Summarizes the introduction,
purpose, project objectives, project outcomes, conclusions, recommendations and Benefits to
California.  It is intended to be short, bullet formatting is suggested. Assume a non-technical,
management-level readership. You may want to write this as if you will hand it out at a trade
show. Emphasize the benefits of the project and include who should care and why. Put on the hat
of an inquisitive, reasonably well-educated lay reader who may be interested in purchasing or
implementing the subject technology. Pretend that they just paid for this research project and
they want to understand how and why you spent their money.

If your project has more than one project, repeat this organization for each project area. The
Executive Summary needs to summarize the report, not  present new information found nowhere
else in the document. Go the Commission web site for further examples.

Abstract
This section should be the technical counterpart to the executive summary. Less marketing and
sales oriented than the Executive Summary. This should be similar to what you would find in a
technical trade periodical. Limited to 250 words, essentially a very brief, Executive Summary.
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The Abstract covers the purpose, objectives, outcomes and conclusions. Contains 5-10 keywords
for computer searches.  Geared toward a more technical audience.

Introduction
• Background and Overview (Why this project was necessary) - Provide relevant background, identify

this project's subject area and the goals of this research. Use Stages and Gates terminology, where
appropriate, to identify what stage the project has reached in its path to market. Refer to the contract
for this information.

• Project Objectives (What you planned to accomplish) - Present the technical and economic objectives
for your project. The objectives need to contain the way(s) to measure or know the success of having
reached the objective. Use Stages and Gates terminology where appropriate. These should be taken
from the contract and should reflect any changes made during critical project reviews or at other
times during the course of the project. (Describe why these changes were made in the Project
Approach section.)

Each objective shall be separately identified, a useful form is:
Project objectives were to:

• Verify (an action verb followed by relevant text)….
• Determine….
• Measure…
• Develop….

• Report Organization – Provides a roadmap to the rest of the report. If there are separate final reports
for a multitasked project, set the context in Background section and refer the reader to their location
here.

Project Approach
This section discusses the tasks you undertook and your approach to the research (What you did
to accomplish your objectives). Discuss the testing procedures you undertook and the system
modifications and improvements you made.

Project Outcomes
This is where you present your results (What happened). Organize this section so that results are
presented in the same order as the objectives. A short version of each Outcome should be stated
in bullet form. Supporting paragraphs that describe each Outcome should follow each bullet.

There can be more Outcomes than there were Objectives. For example, there may be more than
one Outcome per Objective. It is also possible to have an unanticipated Outcome during your
research. However, you can not have stranded objectives; all Objectives, whether met or not,
must be discussed in this section. If this section is particularly long, then it is useful to create a
summary at the end of this section where all of the bullets are drawn together as a summary.

Conclusions and Recommendations
• Conclusions (What you learned from what happened) - Organize the Conclusions in the same order as

Objectives and Outcomes. You may have Conclusions that are broader than individual Objectives and
Outcomes. Please present these after you present the individual Conclusions. Conclusions must be
drawn from evidence presented in the report.

• Commercialization Potential - This is where you should directly address stages and gates. Explain
where your project is in stages and gates. If your project had a task to prepare a Production Readiness
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Plan or a similar effort related to assessing where the research is in relationship to being used in its
relevant markets (i.e. Stages and Gates), this is the place to discuss that task.

• Recommendations (What you think should occur next) - Recommendations should derive from the
Conclusions presented. Recommendations specific to individual Objectives, Outcomes and
Conclusions should be presented in the original order. General Recommendations should follow. Use
Stages and Gates terminology where appropriate. What is the next stage for this project?

• Benefits to California - This section discussed two issues: (1) what benefits has California already
received from this contract, if applicable, and (2) if this project is successful and the results widely
used, how will California benefit. These benefits need to be related to the problems this research was
intended to address. Refer to the Introduction section of the report.

Endnotes
Endnotes are preferred to footnotes.

Glossary
If there are more than 10 acronyms then a glossary with definitions for each acronym should be
provided at the end of the report.

References
This is where you list all documents referred to in the body of the report. List references in
standard bibliographic format. Be sure to check that shorthand references contained in the body
of the report are accurate. Any documents referred to in the Appendices should be listed in the
reference section in the appropriate Appendix.

Appendices
Designated by Roman numerals.

Attachments
If absolutely required, designated by Roman numerals.
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Here is some additional guidance on how to ensure that the reports are technically accurate and
internally consistent:

1. Put on the hat of an inquisitive, reasonably well-educated lay reader. Pretend that they just paid for
this research project and they want to understand how and why you spent their money.

2. Apply the test of completeness. Are all the pieces there? Are all the references clear and do those in
the text match those in the reference section? Are the relationships between the partners and the
players clearly explained?

3. Apply the test of logic. Does the document flow and make sense? Is the need for the research clearly
described? Is the technical approach clearly described? Do the conclusions make sense? Are they
drawn from the analysis? Do the numbers check? Is it clear how the numbers were derived?

4. If the project didn’t do everything it intended to do, explain.

5. The final report must primarily address the contract work statement. Doing this will help manage the
scope and the effort required for this report. A) Some research projects are Stage X (e.g. one stage of
stages and gates) of a longer-term program and all work done during the time the Commission was
involved was funded by all of the partners. B) In other cases, the work being done in this Stage of the
program had more tasks than the Commission participated in, although some of the results of this
work may have impacted, or been impacted by the other tasks. The Commission funded portion of the
research project (or program) needs to be clearly differentiated from the overall program of which this
portion of the research is a part. Comments about the program should not be intermingled with those
about the project.

6. The objectives of the research project need to be clearly stated. The objectives of the Commission
funded research project need to be clearly differentiated from the objectives of the overall program of
which the research is a part. The objectives of the program should not be intermingled with the
objectives of the project. If some objectives of the program will be performed elsewhere, or at another
time, this needs to be explained. The report should then stay focused on the objectives of this project.

7. There needs to be a clear relationship between the objectives and the outcomes. The outcomes of the
Commission funded research project need to be clearly differentiated from the outcomes of the
overall program of which the research is a part. The outcomes of the program should not be
intermingled with the outcomes of the project.

8. The methods used to conduct the research need to be explained.

9. Data that is presented in the report needs to be analyzed. If you present a picture, graph or table, be
sure that you discuss it in the text, not just refer to it.

10. Each conclusion needs to be substantiated by the analysis contained in the report.

11. Figures and Tables must clearly relate to, and be consistent with the text, and vice versa. (If the text
says the generator had a capacity of 30 kW, the table shouldn’t say it was 31.2 kW.)

12. Use consistent references to report performance specifications and results. For example, if a piece of
equipment is to be referred to by its nominal nameplate rating then use that reference consistently
throughout the report. If however the desired number was the measured performance of the device,
(almost always different from nameplate) then consistently use that measured number. Do not mix the
two in the narrative.

13. The text needs to clearly refer to the attached appendices. It should also explain how the data in the appendices
matters to the text. If it doesn’t really matter, it probably should be dropped. (You may still need it because it is
a deliverable according to the contract, so check this carefully.) References to multi-page appendices need to be
specific to the page or section of the appendix, not just a general reference to Appendix X.
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(Exhibit A-4)
Sample Subaward including Terms & Conditions for

PIER-EA awards under 500-02-004

SUBAWARD  NO.  INPUT
between

THE REGENTS OF THE UNIVERSITY OF CALIFORNIA, OFFICE OF THE PRESIDENT
and

INPUT

This Subaward is between the Regents of the University of California, (The Regents) Office of the President on
behalf of the California Institute of Energy Efficiency (OP/CIEE) and INPUT  (Institution).

Whereas, the State Energy Resources Conservation and Development Commission (Commission) is responsible for
mplementing the Public Interest Energy Research (PIER) Program; and

Whereas, OP/CIEE has entered into Agreement 500-02-004 with the Commission to fund research, development
and demonstration awards for the Public Interest Energy Research (PIER) Program; and

Whereas, Institution’s proposal has been selected for conducting research or other activities contributing to the
Commission’s mission and to the purposes of the prime contract;

NOW THEREFORE, the parties mutually agree as follows:

1. SCOPE OF WORK
Institution shall exercise its best efforts to carry out the program indicated in the Scope of Work Exhibit A, which is
ncorporated herein and made part of this Subaward.  The Scope of Work may be modified only by mutual written

agreement.  Significant changes to the Scope of Work must be approved by OP/CIEE and the Commission by
amendment.

2. PERIOD OF PERFORMANCE
The period of performance shall be from INPUT through INPUT.  These dates are subject to the Commission’s
continued support of OP/CIEE.

3. BUDGET
The total amount of funds made available and reimbursable under this Subaward shall not exceed $INPUT in
accordance with the approved budget in Exhibit B.

4.      PAYMENTS
A. OP/CIEE shall provide monthly payments in arrears upon receipt of an itemized invoice for actual costs.
The invoice format with required cost elements is contained in the Exhibit B Budget workbook.  Invoices shall be
sent to:

California Institute for Energy Efficiency
Brad Niess, Subcontract Specialist
1333 Broadway, Suite 240
Oakland, CA  94612-1918
Tel:  (510) 287-3326
Fax:  (510) 287-3328

OP/CIEE can only process a payment request if all required deliverables and repor ts  have been
submitted and are in accordance with Article 8. Report Requirements. The final request for reimbursement
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must be received by OP/CIEE no later than sixty (60) calendar days after the Subaward end date.  The
Subaward will be considered paid in full sixty (60) days after the end date.

B.   Allowable costs shall be determined in accordance with OMB Circular A-21, “Cost Principles Applicable to
Grants, Contracts and Other Agreements  with Institutions  of Higher Education,” incorporated by reference
as part of this Subaward.

C.  Items included in the Exhibit B budget are considered approved. Institution may reallocate up to a
cumulative amount of fifteen percent (15%) of the total amount of the Subaward or $5,000, which ever is
greater.  Written notification of  any such changes must be provided in the current progress report.
Proposed budget changes which exceed the cumulative total of more than 15% or $5,000 require the prior
written approval of OP/CIEE.

D. Title to any equipment purchased with Subaward funds vests with the Regents of the University of
California, and may be used in the project or program for which it was acquired as long as needed.  When
the equipment is no longer needed for the original project, Institution shall contact OP/CIEE for
disposition instructions.  If no disposition instructions are  provided within 120 days after completion of the
Subaward, the Institution shall have no further obligation to OP/CIEE regarding such equipment.

Unless specifically approved by OP/CIEE, funds are not authorized for purchase of general-purpose
software or equipment, including computers, typewriters, word processors, duplication devices, and
telecommunication devices.

E. 10% of the total Subaward amount shall be retained by OP/CIEE and released to Institution only upon the
Commission’s approval that the work under this Subaward has been satisfactorily completed, and the Final
Report has been received and accepted.

5.    PROJECT MANAGEMENT
Institution’s Principal Investigator (PI)  INPUT is responsible for Institution’s portion of the research and is
considered Key Personnel.  No substitution may be made of Institution’s PI without OP/CIEE’s prior written
approval.

OP/CIEE’s Principal Investigator Carl Blumstein is responsible for the overall conduct of the project.

OP/CIEE Project Manager Edward Vine is responsible for technical monitoring and guidance, reviewing reports
and deliverables, and acting as liaison between the Institution’s PI and the Commission.

The CEC Project Manager INPUT is responsible for reviewing reports and deliverables, providing guidance and
feedback to the Institution’s PI and OP/CIEE, and determining whether the project met the Commission’s
objectives.

6.  STANDARDS OF PERFORMANCE
Institution personnel and any lower-tier subcontractors performing work under this Subaward shall be responsible
for exercising the degree of skill and care required by customarily accepted good professional practices and
procedures used in scientific and engineering research fields.

The failure of a project to achieve the technical or economic goals stated in the Scope  of Work is not a basis for
OP/CIEE or the Commission to determine that the work is unacceptable, unless the work conducted by the
Institution is  deemed by OP/CIEE or the Commission to have failed the foregoing standard of performance.

In the event that Institution fails to perform in accordance with the foregoing standard, OP/CIEE and the
Commission shall seek to negotiate in good faith an equitable resolution satisfactory to both parties.  If such
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resolution cannot be reached, the parties shall work through the dispute resolution process described in Article 15.
Disputes herein.

7. SUBCONTRACTORS
Except for Subcontractors identified in the approved budget, Institution shall not subcontract or assign any part of
he Scope of Work without prior written approval by OP/CIEE.  Institution shall require its lower tier subcontractors
o comply with the terms and conditions contained herein.

8. REPORT REQUIREMENTS
In addition to any specific deliverables described in the Scope of Work, Exhibit A, required deliverables under this
Subaward consist of quarterly Progress Reports, the Final Report, and 2-page Final Project Summary. All
deliverables shall be sent to the CIEE Sr. Subcontract Analyst with a copy to the Commission Project Manager.
Each quarterly Progress Report is due within 10 business days after the end of the reporting period.  The required
content and format of Progress Reports is described in Exhibit A-2.  The Final Report shall be submitted no later
han 15 business days prior to the end of the performance period.  The Final Report requirements are incorporated

as Exhibit A-3.

9. CONFIDENTIALITY
No confidential deliverables are anticipated under this Subaward.  All products including, but not limited to,
Progress Reports, task products, and the Final Report shall not contain confidential information except when the
Commission Contract Manager and OP/CIEE deem it necessary to include confidential information in a product.  In
such event, Institution shall prepare the deliverable in two separate volumes: one for public distribution and one to
be maintained in the Commission’s confidential records.

10.      INTELLECTUAL PROPERTY DEVELOPED PRIOR TO THIS SUBAWARD
The Commission makes no claim to intellectual property that existed prior to this Subaward and was developed
without Commission funding.  Each Scope of Work shall identify any applicable pre-existing intellectual property.

11. INTELLECTUAL PROPERTY
A. Commission and OP/CIEE’s Rights in Deliverables
Deliverables and reports specified for delivery to the Commission and OP/CIEE under this Subaward shall
become the property of the Commission and OP/CIEE.  The Commission and OP/CIEE may use, publish, and
reproduce the deliverables and reports subject to the provisions of Paragraph C.

B. Rights in Technical, Generated, and Deliverable Data
1) Institution’s Rights

Data (technical, generated and deliverable) produced under this Subaward shall be the property of
Institution, limited by the license retained by the Commission and OP/CIEE  in (2) below, and the
rights the Commission has in deliverables specified above in Paragraph A.

2) Commission and OP/CIEE Rights
Institution shall provide the Commission Contract Manager and OP/CIEE Sr. Subcontract Analyst
with a copy of all technical, generated and deliverable data produced under the Subaward, when
requested.

Institution is not required to copy and submit data that the Commission Contract Manager has
identified as being unusable to the Commission and the PIER program. As an example, some data
may not warrant routine copying and shipping because this raw data is too disaggregated or
voluminous for practical application.  Retention of such data at Institution’s facility for inspection,
review and possible copying by the Commission Contract Manager is appropriate.  However, upon
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request by the Commission, Institution shall provide the Commission access to review technical
and generated data produced in the course of this Subaward that is not requested to be delivered.

For all data (technical, generated and deliverable) produced under this Subaward, the Commission
and OP/CIEE retain a no-cost, non-exclusive, non-transferable, irrevocable, royalty-free,
worldwide, perpetual license to use, publish, translate, produce and to authorize others to produce,
translate, publish and use the data, subject to the provisions of Paragraph C.

C. Limitations on Commission Disclosure of Institution’s Confidential Information
1) Data provided to the Commission by Institution, which data the Commission has not already

designated as confidential and which Institution seeks to have designated as confidential, or is the
subject of a pending application of confidentiality, shall not be disclosed by the Commission except
as provided in Title 20 CCR Sections 2505 and following (and amendments), unless disclosure is
ordered by a Court of competent jurisdiction.

2) It is the Commission’s intent to use and release project results such as deliverables and data in a
manner calculated to further PIER while protecting proprietary or patentable interests of the parties.
Therefore, the Commission agrees not to disclose confidential data or the contents of reports
containing data considered by Institution as confidential, without first providing a copy of the
disclosure document for review and comment by Institution.  Institution shall have no less than 10
business days for review and comment and, if appropriate, to make an application for confidential
designation pursuant to Title 20 CCR Sections 2505 and following (and amendments) on some or
all of the data.  The Commission shall consider the comments of Institution and use professional
judgment in revising the report, information or data accordingly.

D. Exclusive Remedy
In the event the Commission intends to publish or has disclosed data that Institution considers confidential,
Institution’ exclusive remedy is a civil court action for injunctive relief.  Such court action shall be filed in
Sacramento County, Sacramento, California.

E. Waiver of Consequential Damages
In no event will the Commission be liable for any special, incidental, or consequential damages based on
breach of warranty, breach of contract, negligence, strict tort, or any other legal theory for the disclosure of
confidential information or information that Institution considers confidential, even if the Commission has
been advised of the possibility of such damage.
Damages that the Commission will not be responsible for include, but are not limited to, loss of profit; loss of
savings or revenue; loss of goodwill; loss of use of the product or any associated equipment; cost of capital;
cost of any substitute equipment, facilities, or services; downtime; the claims of third parties including
customers; and injury to property.

F. Limitations on Institution Disclosure of Subaward Data, Information, Reports and Records
1) Institution will not disclose the contents of the Final or any preliminary deliverable or report

without first providing a copy of the disclosure document for review and comment to the
Commission Contract Manager.  Institution shall consider the comments of the Commission
Contract Manager and use professional judgment in revising the reports, information or data
accordingly.

2) After any document submitted has become a part of the public records of the State, Institution may,
if it wishes to do so at its own expense, publish or utilize the same, but shall include the legal notice
and copyright information as applicable.
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3) Notwithstanding the foregoing, in the event any public statement is made by the Commission as to
the role of Institution or the content of any preliminary or Final Report of Institution hereunder,
Institution may, if it believes such statement to be incorrect, state publicly what it believes is
correct.

4) No record that is provided by the Commission to Institution for Institution’s use in executing this
Subaward and which has been designated as confidential, or is the subject of a pending Application
for Confidential Designation, except as provided in Title 20, California Code of Regulations
(CCR), section 2505 and following (and amendments), shall be disclosed, unless disclosure is
ordered by a court of competent jurisdiction. At the election of the Commission Contract Manager,
Institution, Institution’ employees and any Institution shall execute a “Confidentiality Agreement,”
supplied by the Commission Contract Manager.

5) Institution acknowledges that each of its officers, employees, and Institutions who are involved in
the performance of this Subaward will be informed about the restrictions contained herein and to
abide by the above terms.

G. Proprietary Data
Proprietary data owned by Institution shall remain with Institution throughout the term of this Subaward and
thereafter.  The extent of Commission’s access to the same and the testimony available regarding the same
shall be limited to that reasonably necessary to demonstrate, in a scientific manner to the satisfaction of
scientific persons, the validity of any premise, postulate or conclusion referred to or expressed in any
deliverable hereunder.

H. Preservation of Data
Any data which is reserved to Institution by the express terms hereof, and pre-existing proprietary or
confidential data which has been utilized to support any premise, postulate or conclusion referred to or
expressed in any deliverable hereunder, shall be preserved by Institution at Institution’s own expense for a
period of not less than three (3) years after final payment, unless a longer period of record retention is
stipulated.

I. Destruction of Data
Before the expiration of three (3) years and before changing the form of or destroying any data, including
technical, generated, deliverable proprietary data or trade secrets, Institution shall notify Commission of any
such contemplated action and Commission may, within thirty (30) days after said notification, determine
whether it desires said data to be further preserved. If Commission so elects, the expense of further preserving
said data shall be paid for by the Commission.  Institution agrees that Commission may at its own expense,
have reasonable access to said data throughout the time during which said data is preserved.  Institution agrees
to use its best efforts to identify competent witnesses to testify in any court of law regarding said data or, at
Commission’s expense, to furnish such competent witnesses.

J. Patent Rights
1) Patent rights for any Subject Invention, whether actually patented or unpatented, will be the

property of Institution whose employees or researchers are inventors of such invention pursuant to
U.S. patent law, subject to the Commission obtaining a no-cost, nonexclusive, nontransferable,
irrevocable, perpetual, royalty-free, worldwide license to use or have practiced such rights for or on
behalf of the State of California for governmental purposes. Commission shall not purposefully
enter into competition with a Licensee or take affirmative actions intended to effectively destroy the
commercial market where a Licensee has introduced a Licensed Product.  Institution must obtain
agreements to effectuate this clause with all persons or entities, except for the U.S. Department of
Energy (DOE; as other rights apply), obtaining ownership interest in such patent rights.  Previously
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documented (whether patented or unpatented under the patent laws of the United States of America
or any foreign country) inventions are exempt from this provision.

2) Institution will disclose to OP/CIEE on a confidential basis all Subject Inventions.  Institution shall
send, by March 1 of each year, a report to OP/CIEE that provides non-proprietary information on
the status of any patents and/or licensing agreements executed or under negotiation for Subject
Inventions and/or activities by Licensee related to the development and testing of Licensed Product.
OP/CIEE will forward this report to the Commission. The Commission may provide any
suggestions to Institution concerning commercialization strategies and/or potential licensees for
such invention within sixty (60) days of receiving the disclosure from Institution.

3) March-in Rights.  With respect to any Subject Invention in which Institution has acquired title, to
the extent permissible under Federal laws and regulations, the Commission shall have the right to
require Institution, an assignee or Licensee of such patent rights to grant a nonexclusive, partially
exclusive, or exclusive license in any field of use to a responsible applicant, upon terms that are
reasonable under the circumstances, and if Institution, assignee, or Licensee refuses such request, to
grant such a license itself, if the Commission determines that:

a) such action is necessary because Institution, Licensee, or assignee has not taken, or is not
expected to take within a reasonable time, effective steps to achieve practical application of the
patent rights in such field of use; or

b) such action is necessary to alleviate health or safety needs that are not reasonably satisfied by
Institution, assignees, or their Licensees.

4) Final resolution, if not resolved under Article 15. Disputes, will be settled in the courts of the State
of California.  The parties may refer to the Federal Government’s procedures for handling march-in
rights.

5) Future Reductions.  Institution will submit to OP/CIEE in confidence within ninety (90) days after
termination or expiration of this Subaward, a report listing inventions that are conceived, but not
actually reduced to practice, in the performance of this Subaward.  The Commission will identify in
writing within sixty (60) days to Institution those conceptions that it desires to reserve rights to
should Institution desire to actually reduce to practice those identified conceptions within forty-two
(42) months after the termination or expiration of the Subaward.   Institution has an affirmative duty
to report to OP/CIEE those conceptions reduced to practice within the forty-two (42) month period.

K. Commission’s Rights to Invention
Institution and all persons and/or entities obtaining an ownership interest in Subject Invention(s) shall include
within the specification of any United States patent application, and any patent issuing thereon covering a
Subject Invention, the following statement:

“This invention was made with State of California support under California Energy Commission
Agreement number 500-02-004.  The Energy Commission has certain rights to this invention.”

L. Commission’s Interest in Inventions
Upon the perfecting of a patent application on any Subject Invention, Institution will fill out and sign a
Uniform Commercial Code (UCC.1) Financing Statement and submit it the Commission Contract Officer for
complete processing.  The Commission Contract Officer will review the UCC.1 for complete information and
file the completed UCC.1 with the Secretary of State’s Office.
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M. Copyrights
1) Copyrightable work first produced under this Subaward shall be owned by Institution, limited by

the license granted to the Commission in subparagraph 2) below.

2) Institution agrees to grant the Commission a royalty-free, no-cost nonexclusive, irrevocable,
nontransferable worldwide, perpetual license to produce, translate, publish, use and dispose of, and
to authorize others to produce, translate, publish, use and dispose of all copyrightable work first
produced or composed in the performance of this Subaward.

3) Institution will apply copyright notices to all Deliverables using the following form or such other
form as may be reasonably specified by Commission:

[Year of first publication of deliverable], [copyright holder].  All Rights
Reserved.

4) Software
In the event software that is not a deliverable is developed under the Subaward, Institution shall
have the right to copyright and/or patent such software and grants the Commission a royalty-free,
no-cost, non-exclusive, irrevocable, non-transferable, world-wide, perpetual license to produce and
use for governmental purposes the software, and its derivatives and upgrades that may be developed
by the authors within 42 months following the termination or expiration of this Subaward.  The
Commission shall not purposefully enter into competition with a Licensee or take affirmative
actions intended to effectively destroy the commercial market where a Licensee has introduced a
licensed product.

N. Intellectual Property Indemnity
Institution will defend and indemnify Commission from and against any claim, lawsuit or other proceeding,
loss, cost, liability or expense (including court costs and reasonable fees of attorneys and other professionals)
to the extent arising out of any third party claim solely arising out of the negligent or other tortious act(s) or
omission(s) by Institution, its employees, or agents, in connection with intellectual property claims against
either deliverables or Institution’ performance thereof under this Subaward.

12. RO YALTY PAYMENTS TO COMMIS SION   
Royalty provisions apply for each project funded under this Subaward.  These terms apply to both UC and non-UC
personnel and performing institutions.  These royalty provisions only apply to intellectual property developed under
his Subaward.  The complete terms on royalty payments to Commission are contained in CEC/UC Research

Agreement 500-02-004.  A copy of these terms shall be provided to the Institution upon request to OP/CIEE.
Note: This clause is not applicable to awards under PIER-EA Exploratory and Global Climate Change Programs.

13. TERMINATION
A. Default
In the event of any default, the Commission may, without prejudice to any of its other legal remedies,
terminate the prime contract upon five (5) calendar days written notice to OP/CIEE.  OP/CIEE shall
immediately notify Institution.

B.  Breach
The OP/CIEE shall provide the Institution written notice of intent to terminate due to Institution’s breach.
Institution will have 15 calendar days to fully perform or cure the breach.  In the event Institution does not
cure the breach within 15 days, OP/CIEE may, without prejudice to any of its other remedies, terminate this
Subaward upon five (5) calendar days written notice to Institution. In such event, OP/CIEE shall pay
Institution only the reasonable value of the work satisfactorily performed, as may be agreed upon by the
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parties or determined by a court of law, but not in excess of the maximum amount payable under this
Subaward.

C. For Cause
The Commission may, for cause, and at its option, terminate the prime contract upon giving thirty (30)-days’
advance written notice to OP/CIEE.  OP/CIEE shall immediately notify Institution.  In such event, Institution
agrees to use all reasonable efforts to mitigate its expenses and obligations.
The term “for cause” includes, but is not limited to, the following reasons:

• Loss of State or Federal funding for this Subaward;
• significant change in State or Commission policy such that the work or product being funded

would not be supported by the Commission;
• change in Commission’s staffing such that the work or product being funded can be done by

staff of the Commission.

C.  Allowable Termination Costs
OMB Circular A-21, Section J.49, shall be used to determine allowable termination costs, but

not in excess of the total amount of this Subaward.

14. STOP WORK
The Commission Contract Manager may, at any time, by written notice to the OP/CIEE require
Institution to stop or suspend work on all or any part of the Subaward work tasks.  OP/CIEE shall
mmediately notify Institution.

A. Compliance
Upon receipt of such Stop Work order, Institution shall immediately take all necessary steps to comply
therewith and to minimize the incurrence of costs allocable to work stopped.

B. Equitable Adjustment
An equitable adjustment shall be made by the Commission based upon a written request by Institution for an
equitable adjustment.  Institution must make such adjustment request within thirty (30) days from the date of
receipt of the Stop Work notice.

C. Revoking a Stop Work Order
Institution shall resume stopped work only upon receipt of written instructions from OP/CIEE canceling the
Stop Work order.

15. DISPUTES
In the event of a contract dispute or grievance between the Commission Contract Manager and Institution, the
following procedure shall be followed by both parties:

A. Commission Dispute Resolution
If a problem cannot be resolved within ten (10) business days between the Commission Contract Manager
and the Institution, Institution shall prepare a package in writing stating the issues in the dispute, the legal
authority or other basis for Institution’ position and the remedy sought.  The package must be submitted to
the Commission Dispute Resolution Committee.  The Committee shall make a determination on the problem
within ten (10) business days after receipt of the package.  Should Institution disagree with the Committee’s
decision, Institution may appeal to the full Commission at a regularly scheduled business meeting.  The
Committee will provide OP/CIEE and Institution with the current procedures for placing the appeal on a
Commission Business Meeting Agenda.
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Institution shall continue with the responsibilities under this Subaward during any dispute.

B. Binding Arbitration
Should the Commission’s Dispute Resolution procedure identified in Paragraph A above fail to resolve a
contract dispute or grievance to the satisfaction of OP/CIEE  and Institution, OP/CIEE and Institution may
elect to have the dispute or grievance resolved through binding arbitration. The Commission may also elect
to have any contract dispute or grievance resolved through binding arbitration. Both parties must agree to
submit the dispute or grievance to arbitration. The arbitration proceeding shall take place in Sacramento
County, California, and shall be governed by the commercial arbitration rules of the American Arbitration
Association (AAA) in effect on the date the arbitration is initiated.  The dispute or grievance shall be
resolved by one (1) arbitrator who is an expert in the particular field of the dispute or grievance.  The
arbitrator shall be selected in accordance with the aforementioned commercial arbitration rules.  The
decision rendered by the arbitrator shall be final, and judgment may be entered upon it in accordance with
the applicable law in any court having jurisdiction thereof.  The demand for arbitration shall be made no later
than six (6) months after the date of the contract’s termination, irrespective of when the dispute or grievance
arose, and irrespective of the applicable statute of limitations for a suit based on the dispute or grievance.  If
the parties do not mutually agree to arbitration, the parties agree that the forum to resolve a dispute is State
court or Federal court, with the exception of Federal bankruptcy court.

The cost of arbitration shall be borne by the parties as follows:

1) The AAA’s administrative fees shall be borne equally by the parties;
2) The expense of a stenographer shall be borne by the party requesting a stenographic record;
3) Witness expenses for either side shall be paid by the party producing the witness;
4) Each party shall bear the cost of its own travel expenses;
5) All other expenses shall be borne equally by the parties, unless the arbitrator apportions or assesses the

expenses otherwise as part of his or her Subaward.

At the option of the parties, any or all of these arbitration costs may be deducted from any balance of
Subaward funds.  Both parties must agree, in writing, to utilize Subaward funds to pay for arbitration costs.

16. AUDIT
The Institution performing work under this Subaward agrees that the Commission, the California Department of
General Services, the Bureau of State Audits, or their designated representative shall have the right to review and to
copy any records and supporting documentation pertaining to the performance of this Subaward if  it exceeds
$10,000.  Institution agrees to maintain such records for possible audit for a minimum of three (3) years after final
payment, unless a longer period of record retention is stipulated.

17.  INDEMNIFICATION
Institution shall defend, indemnify, and hold The Regents, its officers, employees, and agents harmless from and
against any and all liability, loss, expense (including reasonable attorneys’ fees), or claims for injury or damages
arising out of the performance of this Subaward but only in proportion to and to the extent such liability, loss,
expense, attorneys’ fees, or claims for injury or damages are caused by or result from the negligent or intentional
acts or omissions of Institution, its officers, agents, or employees.

The Regents shall defend, indemnify, and hold Institution, its officers, employees, and agents harmless from and
against any and all liability, loss, expense (including reasonable attorneys’ fees), or claims for injury or damages
arising out of the performance of this Subaward but only in proportion to and to the extent such liability, loss,
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expense, attorneys’ fees or claims for injury or damages are caused by or result from the negligent or intentional
acts or omissions of The Regents, its officers, agents or employees.

18.  NONDISCRIMINATION
During the performance of this Subaward, Institution and its Institutions shall not unlawfully discriminate, harass or allow
harassment, against any employee or applicant for employment because of sex, sexual orientation, race, color,
ancestry, religious creed, national origin, disability (including HIV and AIDS), medical condition (cancer), age,
marital status, and denial of family care leave.  Institution and its Institutions shall insure that the evaluation and
reatment of their employees and applicants for employment are free of such discrimination and harassment.

Institution and its Institutions shall comply with the provisions of the Fair Employment and Housing Act
(Government Code Sections 12990 et seq.) and the applicable regulations promulgated thereunder (California Code
of Regulations, Title 2, Section 7285.0 et seq.).  The applicable regulations of the Fair Employment and Housing
Commission implementing Government Code Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of
he California Code of Regulations are incorporated into this Subaward by reference and made a part of it as if set

forth in full.  Institution and its Institutions shall give written notice of their obligations under this clause to labor
organizations with which they have a collective bargaining or other Subaward.

IF INSURANCE REQUIREMENT IS WAIVED, USE THIS ARTICLE:
19. INSURANCE

The Institution, at its sole cost and expense, shall insure its activities in connection with this Subaward and
obtain, keep in force and maintain insurance as follows:

A. Comprehensive or Commercial Form General Liability Insurance requirement: if Institution already has
professional liability insurance in place, OP/CIEE will accept the existing coverage limits.  If Institution
does not have professional liability insurance coverage, OP/CIEE will waive the requirement for this
project only.

B. Business Automobile Liability Insurance for owned, scheduled, non-owned, or hired automobiles with
a per person limit of not less than $100,000 and a total limit per accident of not less than $300,000,
when using automobiles in conducting research under this Subaward.

IF INSURANCE REQUIREMENT IS NOT WAIVED, USE THIS ARTICLE:
19. INSURANCE

The Institution, at its sole cost and expense, shall insure its activities in connection with this Subaward and
obtain, keep in force and maintain insurance as follows:

A. Commercial Form General Liability Insurance (contractual liability included) with limits as follows:

1) Each Occurrence:  $1,000,000
2) Personal and Advertising Injury:  $1,000,000
3) General Aggregate: $3,000,000

If the above insurance is written on a claims-made form, it shall continue for three (3) years following
termination of this Subaward.  The insurance shall have a retroactive date of placement prior to or
coinciding with the effective date of this Subaward.

B. Business Automobile Liability Insurance for owned, scheduled, non-owned, or hired automobiles with
a combined single limit no less than one million dollars ($1,000,000) per occurrence if using
automobiles in conducting research under this Subaward.
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C. Workers’ Compensation as required under California State law.

D. Professional Medical and Hospital Liability Insurance (contractual liability included) with limits of two
million dollars ($2,000,000) per occurrence and five million dollars ($5,000,000) general aggregate.

If the above insurance is written on a claims-made form, it shall continue for three (3) years following
termination of this Subaward.  The insurance shall have a retroactive date of placement prior to or
coinciding with the effective date of this Subaward.

Note:  Professional Medical and Hospital Liability Insurance is required only when health care
professionals and/or health care students are involved in patient care under this Subaward.

E. Commercial Blanket Bond with a limit no less than the amount of grant funds provided by this
Subaward in Institution’s possession at any one time covering all employees of Institution, including
coverage to protect money and securities as found in a Comprehensive Crime Policy.

F. Such other insurance in such amounts which from time to time may be reasonably required by the
mutual consent of The Regents and the

Institution against other insurable risks relating to performance of the Subaward.

G. The coverages required under this Article shall not in any way limit the liability of the Institution.

H. The coverages referred to under Paragraphs A and B shall be endorsed to include The Regents as an
additional insured.   Such a provision, however, shall apply only in proportion to and to the extent of the
negligent acts or omissions of Institution, its officers, employees, and agents.  A thirty (30)-day advance
written notice (10 days for non-payment of premium) to The Regents of any modification, change or
cancellation of any of the above insurance coverages is required.

20. USE OF NAME
Use of the California Institute for Energy Efficiency (OP/CIEE) name in publications, news releases, advertising,
speeches, technical papers, photographs and other releases of information regarding this undertaking or data
developed hereunder may not be made except upon prior written approval from the OP/CIEE, or except for
purposes of support acknowledgement.  In any written release of information, Institution shall use the Legal Notice
given in Exhibit A-3, Final Report Instructions.

21.  INDEPENDENT CONTRACTOR
Institution and its employees, consultants, agents, or independent contractors will perform all services under this
Subaward as independent contractors. Nothing in this Subaward will be deemed to create an employer-employee or
principal-agent relationship between OP/CIEE and Institution’s employees, consultants, agents, or independent
contractors.  Institution and its employees, consultants, agents and lower tier Institutions will not, by virtue of any
services provided under this Subaward, be entitled to participate, as an employee or otherwise, in or under any
employee benefit plan of California or any other employment right or benefit available to or enjoyed by employees
of California.

22. CHANGES AND AMENDMENTS
All requests for amendments or modifications must be submitted to the OP/CIEE Sr. Subcontract Analyst for
approval.

23. AUTHORIZED PERSONNEL
The following individual is authorized to negotiate, modify, terminate, and administer this Subaward:
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OP/CIEE :
John Snyder, Sr. Subcontract Analyst
University of California, Office of the President
California Institute for Energy Efficiency
1333 Broadway, Suite 240
Oakland, CA  94612-1918
E-mail: John.Snyder@ucop.edu
Phone:  (510) 287-3322
Fax:  (510) 287-3328

The following individual is authorized within the Scope of Work to provide technical direction or request
supporting services for OP/CIEE:

OP/CIEE Project Manager:
Edward Vine
University of California, Office of the President
California Institute for Energy Efficiency
1333 Broadway, Suite 240
Oakland, CA  94612-1918
Phone:  (510) 287-3320
Fax:  (510) 287-3328

24.  INTEGRATION
This Subaward states the entire contract between the parties in respect to the subject matter of the Subaward and
supersedes any previous written or oral representations, statements, negotiations, or agreements. This Subaward
may be modified only by written agreement executed by authorized representatives of both parties.
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IN WITNESS WHEREOF, the parties hereto have caused this Subaward to be executed by their duly authorized
representatives.

FOR INSTITUTION

By:___________________________________________________________
Signature

______________________________________________________________
Typed Name

______________________________________________________________
Title

______________________________________________________________
Date Signed

FOR OP/CIEE

By:___________________________________________________________
Signature

______________________________________________________________
Typed Name

______________________________________________________________
Title

______________________________________________________________
Date Signed


